STATE - LPA
PROFESSIONAL SERVICES, LPA STAFF
CONSTRUCTION ENGINEERING SERVICES

CITY OF LINCOLN
NEBRASKA DEPARTMENT OF ROADS

PROJECT NO. LCLC-5241(5)

CONTROL NO. 13141

SOUTH 56™ STREET — SHADOW PINES TO OLD CHENEY

THIS AGREEMENT, made and entered into by and between the City of Lincoln,
Nebraska, hereinafter referred to as the "LPA", and the State of Nebraska, Department of
Roads, hereinafter referred to as the "State”, and collectively referred to as the “Parties”.

WITNESSETH:

WHEREAS, LPA has completed or is in the process of completing plans, special
provisions, and standard specifications for the letting and construction of a federal-aid
transportation related construction project, and

WHEREAS, the LPA and State have entered into Program Agreement, BL1179, for the
above named project executed by the LPA on February 2, 2011 and executed by the State on
February 25, 2011, and

WHEREAS, the LPA'’s federal-aid project is designated as Project No. LCLC-5241(5),
and

WHEREAS, the project identified above is solely the responsibility of the LPA; the
State’s involvement in this project is for the sole purpose of acting as the representative of the
Federal Highway Administration (FHWA) for eligibility of the project for federal funding;

WHEREAS, the LPA desires to use its own staff to perform the necessary professional
construction engineering services for this project, and

WHEREAS, the LPA desires to be reimbursed for this work from Federal funds made
available for this project, and

WHEREAS, the LPA staff is properly qualified to complete this work and has met all
applicable requirements of the Nebraska Board of Engineers and Architects to provide
professional services for this project, and

WHEREAS, LPA is willing to perform the services in accordance with the terms
hereinafter provided, agrees to comply with all federal, state, and local laws and ordinances
applicable to this agreement, and agrees to comply with all applicable federal-aid transportation

project related program requirements, so that LPA's project will be fully eligible for federal

reimbursement, and
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WHEREAS, the State is willing to reimburse LPA for its work under this Agreement with
federal funds so long as the LPA meets all applicable federal and state federal-aid
reimbursement laws and requirements, and

WHEREAS, the State has let or will let a construction contract for the project on behalf of
the LPA, and

WHEREAS, the Parties intend that the services also be completed in accordance with
the terms and conditions of the Nebraska LPA Guidelines Manual for Federal Aid Projects;
hereinafter referred to as LPA Manual, and

WHEREAS, the LPA is required to use the State provided construction recordkeeping
system (TransePort Site Manager), for the Services provided under this agreement.

NOW THEREFORE, in consideration of these facts, the Parties hereto agree as follows:

SECTION 1. DEFINITIONS

WHEREVER in this agreement the following terms are used, they shall have the
following meaning:

"LPA" means the City of Lincoln, Nebraska and any employees thereof, whose business
and mailing address is 555 South 10" Street, Lincoln, Nebraska, 68508, and

“LPA MANUAL” shall mean the Nebraska Department of Roads' LPA Guidelines Manual
for Federal-Aid Projects. The LPA Manual is a document approved by the Federal Highway
Administration (FHWA) that sets out the requirements for local federal-aid projects to be eligible
for federal reimbursement; the LPA Manual can be found in its entirety at the following web
address: http://www.dor.state.ne.us/gov-aff/ipa/lpa-guidelines.pdf, and

“RESPONSIBLE CHARGE” or “RC” shall mean LPA's representative for the project
whose duties and responsibilities are identified in federal law and in the LPA Manual, and

"STATE" means the Nebraska Department of Roads in Lincoln, Nebraska, its Director,
or authorized representative. The State represents the interests of the United States
Department of Transportation on federally funded transportation projects sponsored by a sub
recipient of federal funds and any reference to the "State" in this Agreement shall mean the
State on behalf of the United States Department of Transportation.

"FHWA" means the Federal Highway Administration, United States Department of
Transportation, Washington, D.C. 20590, acting through its authorized representatives.

"DOT" means the United States Department of Transportation, Washington, D.C. 20590,
acting through its authorized representatives.

"STATE REPRESENTATIVE" means an employee of the State assigned by the State to
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observe whether the LPA’s project meets the eligibility requirements for federal funding and to
provide technical assistance when requested by the LPA, in LPAs efforts to comply with the
requirements for Federal-aid funded local projects.

“PHASE OF WORK” means the distinct work phases established for federal aid
transportation projects and are the following;

1. Rreliminary Engineering/NEPA (PE)

2. Final Design

3. Right-of-Way (ROW)

4. Utilities

5. Construction Engineering (CE)

6. Construction

Each new work phase requires FHWA to: 1) approve obligation of funds, 2) authorize
work in that phase to begin, and 3) NDOR to issue a notice-to-proceed to the LPA.

To "ABANDON" the Agreement means that the State has determined that conditions or
intentions as originally existed have changed and that the Agreement as contemplated herein is
to be renounced and deserted for as long in the future as can be foreseen.

To "SUSPEND" the work means that the State has determined that progress is not
sufficient, or that the conditions or intentions as originally existed have changed, or the work
completed or submitted is unsatisfactory, and that the work as contemplated herein shouid be
stopped on a temporary basis. This cessation will prevail until the State determines to abandon
or terminate the work or to reinstate it under the conditions as defined in this agreement.

To "TERMINATE" or the "TERMINATION" of this agreement is the cessation or quitting
of this agreement based upon action or failure of action on the part of the LPA as defined herein
and as determined by the State.

SECTION 2. PROGRAM AGREEMENT

All provisions of the project program agreement remain in full force and effect, except to
the extent specifically modified herein.

SECTION 3. SCOPE OF SERVICES

LPA understands that the Services provided by LPA must be completed in accordance
with all federal-aid reimbursement requirements and conditions. LPA agrees that the Scope of
Services for this work will be in two parts. Part one of the Scope of Services is contained within
the General Statement set out below. Part two of the Scope of Services is set out on the

document attached hereto as Exhibit “A”, entitied Scope of Services and Fee Proposal, which is
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“Engineer” (unless the context of use of the term “Engineer” would otherwise require), as those
terms are defined and duties set out in the Standard Specifications for Highway Construction
(2007 Edition). LPA shall be responsible for all duties of the “Engineer”,

Additionally, LPA shali review and have a working knowledge of the following
authoritative guides and manuals related to highway construction, materials and federal aid
reimbursement:

(1) NDOR Construction Manual - Current Edition

(2) Materials Sampling Guide

(3) Standard Methods of Tests — 2006

(4) The LPA Manual

(5) The Manual on Uniform Traffic Control Devices

These documents are hereby incorporated herein by reference as if fully set forth, and
these documents, collectively, may be referred to as the Manuails, Unless required otherwise by
the Construction Contract Documents, LPA shall be responsible for timely completion of all
applicable checklists, tests, samples, duties, requirements and provisions of the Manuals. The
Manuals will be used to determine what, when, how, the sequence, and other details of the work
that must be provided by LPA, whenever LPA’s duties in these respects are not clearly set out
in the Construction Contract Documents. LPA shall employ a sufficient number of qualified
employees on the project to adequately observe, monitor, inspect, measure, manage,
document, report and carry out the other duties of this agreement, so that the project is
constructed by the contractor in compliance with the Construction Contract Documents, the
Manuals, State and Federal law, rule or regulation and policy. LPA shall fulfill ali contract duties
of ingpection, project management and construction engineering for the project in a timely
manner and shall communicate regularly about the progress of the construction with the State,
through the RC, and, when appropriate for federal funding or eligibility issues, the State
representative.

The LPA shall be present at the project site when appropriate for each applicable phase
of construction to inspect, observe, monitor, measure, manage, document and report on the
progress of the work.

The Parties understand that the LPA is not responsible for the Contractor’'s means and
methods of construction. To the extent the Construction Contract Documents and the Manuals

specify sequencing of work, equipment requirements, or other construction methods, the LPA
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shall keep the Owner’'s RC informed about the progress and quality of the portion of the work
and shall advise the RC about observed or measured deficiencies in the work.

SECTION 4. NEW EMPLOYEE WORK ELIGIBILITY STATUS (This version is for LPA provided

professional services agreement only.)

The LPA agrees to use a federal immigration verification system to determine the work
eligibility status of new employees physically performing services within the State of Nebraska
under this agreement. The LPA hereby agrees to contractually require any Consultants or
Subconsultants to use a federal immigration verification system to determine the work eligibility
status of new employees physically performing services within the State of Nebraska. A federal
immigration verification system means the electronic verification of the work authorization
program authorized by the lllegal Immigration Reform and Immigrant Responsibility Act of 1996,
8 U.S.C. 1324a, known as the E-Verify Program, or an equivalent federal program designated
by the United States Department of Hometand Security or other federal agency authorized to
verify the work eligibility status of a newly hired employee.

The undersigned duly authorized representative of the LPA, by signing this agreement,
hereby attests to the truth of the following certifications, and agrees as follows:

Neb.Rev.Stat. § 4-114. | certify compliance with the provisions of Section 4-114 and,
hereby certify that this Local Public Agency shall register with and use a federat immigration
verification system to determine the work eligibility status of new employees physicaily
performing services within the State of Nebraska. | agree to require all Subconsultants, by
contractual agreement, to require the same registration and verification process.

SECTION 5. NOTICE TO PROCEED AND COMPLETION

The State will issue the LPA a written Notice-to-Proceed (NTP) upon full execution of
this agreement and upon verification that Federal funding approval has been obtained for the
services under this agreement. Any work or services performed by LPA on the project prior to
the date specified in the written Notice-to-Proceed is not eligible for reimbursement. LPA
agrees to prosecute this work promptly to completion.

State authorized changes in the scope of services, which increase or decrease work-
hours or services required of the LPA, will provide the basis for changes to the total costs of the
services under this agreement.

The LPA shall complete all work under this agreement within 60 calendar days from the
construction completion date stated on the DR Form 91 “Notification of Contract Completion”,

and the work must be invoiced within 105 calendar days of the construction completion date.
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Any exception to this deadiine will require prior approval from the State’s Construction Division
Project Coordinator. If justification is approved, a time extension will be granted. Any costs
incurred by LPA after the completion deadline will not be eligible for federal funding
reimbursement.

SECTION 6. CONFLICT OF INTEREST

The LPA shall review the Conflict of Interest provisions of 23 CFR 1.33 and 49 CFR
18.36(b)}(3) and agrees to comply with all the Conflict of Interest provisions in order for the
project to remain fully eligible for State or Federal funding. LPA should review, understand and

follow the instructions provided in the NDOR CONFLICT OF INTEREST GUIDANCE

DOCUMENT for LPA OFFICIALS, EMPLOYEES & AGENTS for LOCAL FEDERAL-AID

TRANSPORTATION PROJECTS located on the State website at the following location:

hitp://www.dor.state.ne.us/gov-aff/lpa/chapter-forms/coi/coi-guidance-doc-ipa.pdf. In the event

a consultant is used by the LPA on this project, the consultant must also complete and sign the

CONFLICT OF INTEREST DISCLOSURE FORM FOR CONSULTANTS for Local Federal-aid

Transportation Projects, for each project. This form is located on the State website at the
following location:

http://www.dor.state.ne.us/qov-aff/ipa/chapter-forms/coi/coi-disclosure-doc-consultant. pdf

Consultants and sub-consultants providing services for LPA’s, or submitting proposals
for services, shall have the duty to notify the LPA and the NDOR LPD PC and submit a revised
Conflict of Interest Disclosure Form for Consultants for any changes in circumstances, or
discovery of any additional facts, that could result in someone employed by, or who has an
ownership, personal, or other interest with Consultant or sub-consultant having a real or
potential conflict of interest on an LPA federal-aid transportation project.

SECTION 7. REIMBURSEMENT AND INVOICING

The LPA’s fee proposal is set out on Exhibit “A”, attached hereto and made a part of this
agreement. For performance of the services described in this agreement, the LPA will be
reimbursed for direct costs and indirect costs as defined below in this section, that are allowable
subject to the terms of this agreement and to all requirements and limitations of the State
policies and the federal cost principles contained in 2 CFR 225 — Cost Principles for State, Local
and Tribal Governments and the Federal Acquisition Regulation (48 CFR 31). The total

agreement amount is $458,602.68, of which $366,882.14 is the Federal share and $91,720.54

is the LPA share.
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A. Direct costs must be incurred specifically for the services performed under this
agreement, and include:
1. Direct Labor Costs —

(a) Hourly Rates: For time devoted and identified specifically for work under this
agreement and based upon actual hours as documented by time reports that
account for all hours compensated during the pay period and billed at actual
labor rates.

(b) Time Reports: The hours charged to the project must be supported by adequate
time distribution records that clearly indicate the distribution of hours to all
projects/activities on a daily basis for the entire pay period. Time reports must
provide a clear identifying link to the projects: such as project description, project
number, pertinent work phase, dates of service, and the individual’s name and
position (as required by LPA Manual Chapter 13, paragraph. 13.4.7). There must
be an adequate system of internal controls in place to ensure that time charges

are correct and have the appropriate supervisory approval.

2. Labor Fringe Benefits — provided they are:

a) reasonable,
b) required either by law, labor agreements or an established policy of the LPA,
c) are equitably allocated to all activities,

d) the accounting basis (cash or accrual) is consistently followed by the LPA,
e) are eligible in accordance with 2 CFR part 225 (OMB Circular A-87), and
f) the allocation rate has been reviewed and approved by NDOR and/or FHWA for
the work under this agreement. Fringe benefit costs include:
. Paid Leaves (holiday, vacation, sick, court, military, etc.)
° Employer contributions or expenses for:
a. Social Security and Medicare
b. Employee life and life insurance
¢. Unemployment insurance
d. Worker's compensation insurance
e. Retirement/Pension plan costs
f. Other similar benefits
3. Direct Non-labor costs — These costs include all necessary, actual, and allowable costs

related to completing the work under the agreement, subject to limitations and
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restrictions described below and in the Program Agreement, including but not limited to:

meals, lodging, mileage, subject to the limitations outlined below; communication costs;

reproduction and printing costs; special equipment and materials required for the project;
approved equipment purchases or other capital expenditures necessary for the project:
and such other allowable items. The State will reimburse the LPA for all necessary,
allowable, eligible and properly documented direct non-labor costs related to the work
under this agreement provided that costs of this nature are not also included in an
indirect cost rate.

The following expenses will be reimbursed as outlined in this agreement based on actual

costs, not to exceed the rates as shown below.

(a) The reimbursement for mileage associated with the use of LPA owned vehicles
shall be the prevailing standard rate as established by the Internal Revenue
Service (IRS) through its Revenue Procedures. Reimbursement for mileage
associated with the use of a privately owned vehicle (POV), is limited to the
lesser of:

1) The mileage rate which the consultant reimbursed to the person who
submitted the claim for POV use, or
2) The prevailing standard rate as established by the IRS.

(b) Automobile Rentals and Air Fares will be actual reasonable cost and if discounts
are applicable the Consultant shall give the State the benefit of all discounts.

(c) The reimbursement for meal and lodging rates shall be limited to the prevailing
standard rate as indicated in the current website address for U.S. General
Services Administration’s (GSA) rates which is indicated below:

hitp://www.gsa.qov/portal/category/100120

1) For the LPA employees to be eligible for the meal allowance, the foliowing
criteria must be met.
Breakfast: (a) Employee is required to depart at or before 6:30 a.m., or

(b) Employee is on overnight travel.
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Lunch: (a) Employee must be on overnight travel. No reimbursement
for same day travel.
(b)  Employee is required to leave for overnight travel at or
before 11:00 a.m., or
(¢)  Employee returns from overnight trave! at or after
2:00 p.m.
Dinner: (a) Employee returns from overnight travel or work location
at or after 7:00 p.m., or
(b) Employee is on overnight travel.
Meals are not eligible for reimbursement if the employee eats
within 20 miles of the headquarters town of the employee.

The LPA shall note the actual lodging and meal costs in a daily diary, expense report, or

on the individual's time report along with the time of departure to the project and time of

return to the headquarters town. The total daily meal costs must not exceed the GSA
rates set out above.

B. Indirect Cost Rates are incurred for common purposes and provide a benefit to the
entire organizational entity. These costs are recovered through an indirect cost rate
applied as a percentage to direct labor. LPA'’s indirect costs will only be allowed under
the following conditions:

1 The LPA has an indirect cost rate that is supported by an Indirect Cost Allocation
Plan (ICAP) which has been developed in accordance with 2 CFR 225 — Cost
Principles for State, Local and Tribal Governments [OMB Circular A-87], and

2) The indirect cost allocation rate has been approved in advance by NDOR. (/f the
LPA has already in place an ICAP which has been reviewed and approved by the
LPA’s cognizant Federal agency, the ICAP will be considered for acceptance by
FHWA and NDOR.)

C. invoices and Progress Reports. The LPA shall submit invoices to the State no more
frequently than at monthly intervals. The invoices must present actual direct and indirect
costs, as described above, billed for that period. The invoices must identify each
employee by name and classification, the hours worked, and each individual's actual
labor cost. Direct non-labor expenses must be itemized and provide a complete

description of each item billed.
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Each monthly invoice must be substantiated by a progress report which is to

include/address, as a minimum:

1. A description of the work completed for that period

2. A description of the work anticipated for the next pay period

3. Information needed from the State

4, Percent of work completed to date

5. A completed “Cost Breakdéwn Form” which is located on the State’s

webpage at www.transportation.nebraska.qov/rip.
If the LPA does not submit a monthly invoice, it shall submit its progress report monthly.

D. Progress Payments. Payments will not be made unless the monthly progress reports
provide adequate substantiation for the work and whether the State determines that the
work has been properly completed. The State will make a reasonable effort to pay the
LPA within 30 days of receipt of the LPA invoices.

E. Final Invoice. Upon completion of the work under this agreement, the LPA shall submit
their final invoice identifying it as the final invoice.

F. Final Payment. Upon determination that the work was adequately substantiated and
satisfactory, reimbursement will be made for any remaining billed eligible actual costs.
The acceptance by the LPA of the final payment wiil constitute and operate as a release
to the State for all claims and liability to the LPA, its representatives, and assigns, for
any and all things done, furnished, or relating to the services rendered by or in
connection with this agreement or any part thereof.

G. Audit and Final Cost Adjustment. When the work is completed, the State will
complete an audit review of the payments made under this agreement. The LPA agrees
to reimburse the State for any overpayments identified in the audit review, and the State
agrees to reimburse the LPA for any identified underpayments. The LPA agrees to pay
the State within thirty days after receipt of a billing from the State.

H. LPA Cost Record Retention. The LPA shall maintain, all books, documents, papers,
accounting records, and other evidence pertaining to costs incurred and shall make such
material available for examination at its office at all reasonable times during the
agreement period and for three years from the date of final cost settlement by FHWA
under this agreement and project closeout by the State. Such materials must be
available for inspection by the State, FHWA, or any authorized representative of the

federal government, and when requested, the LPA shall furnish copies.
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SECTION 8. GENERAL REQUIREMENTS:

A

The LPA shall advise the State when it appears any Disadvantaged Business Enterprise
(DBE) working on the project is in need of assistance.

The LPA shall make every effort to assist the Contractor or any Subcontractor in
interpreting Project Plans, Special Provisions, Standard Specifications, other
Construction Contract Documents, or the Manuals.

The LPA will be present at the project site or available at LPA’s Offices beginning on the
date specified in the LPA’s notice to proceed to the contractor, unless project work has
not begun at the site; or, with at least 24 hours notice, at any prior date (1) when contract
work begins or when materials are delivered to the project that need to be tested,
sampled or inspected to verify conformance to the requirements of the Construction
Contract Documents.

The LPA will review and approve the performance of all construction work on the project,
with the right, but not the duty for the State and FHWA to review for compliance or
funding eligibility.

All reports of field tests performed by the LPA will be submitted weekly to the State
Representative (two copies). LPA will take appropriate action to reject or remedy the
work or materials that do not conform to the contract documents.

The LPA shall comply with all Federal, State and local laws, rules or regulations, policies
or procedures, and ordinances applicable to the work contemplated in this agreement.
Project time delays attributed solely to the Contractor will constitute a basis for a request
for an equivalent extension of time for the LPA. The Parties understand that federal
reimbursement of extra compensation must be approved in advance as described in the
Fees and Payments Section of this agreement.

The sampling and testing type, method and frequency must be completed by LPA
according to the current State of Nebraska Manuals, including the Materials Sampling
Guide and the State Standard Methods of Tests (www.dor.state.ne.us), and the
Construction Contract Documents. For sampling or testing issues or situations that are
not covered in the Construction Contract Documents or the Manuals, LPA shall decide
what testing type, method or frequency should be applied for this project. Any test
methods or procedures that are proposed to be used and are not covered by NDOR

procedures must receive prior concurrence for use from NDOR and FHWA.
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SECTION 9. OWNERSHIP OF DOCUMENTS:

The diaries, reports, field books, shop drawings, surveys, plans, specifications, maps,
computations, charts, and electronic project data and all other project documents prepared or
obtained are the property of the LPA. At the conclusion of the project, the LPA shall include
these documents in the LPA’s federal-aid project file. Further, LPAs time sheets and payroll
documents shall be kept in LPAs files for at least three years after the project acceptance by
FHWA.

SECTION 10. PROFESSIONAL PERFORMANCE

The LPA understands that it is solely responsible for the quality of the professional
services it is providing for this project. LPA believes that LPA employees have the necessary
professional training, experience and ability to properly complete the work under this
agreement. Any examination by the State, or FHWA, or any acceptance or use of, or
acquiescence in the LPA’s work product, will not be considered to be a full and comprehensive
examination and will not be considered approval of the LPA’s work product which would relieve
the LPA from liability or expense that would be connected with the LPA’s sole responsibility for
the propriety and integrity of the professional work to be accomplished by the LPA pursuant to
this Agreement.

The LPA further understands that acceptance or approval of any of the work of the LPA
by the State or of payment, partial or final, will not constitute a waiver of any rights of the State,
or in any way relieve the LPA from any liability or expenses due to error, omission, or
negligence of the LPA in its work. That further, if due to error, omission, or negligence of the
LPA, the work product of the LPA is found to be in error or there are omissions therein revealed
during or after the construction of the project and revision, reconsideration or reworking of the
LLPA’s work product is necessary, the LPA shall make such revisions without expense to the
State. The LPA shall respond to the notice of any errors, omissions or negligence within 24
hours and give immediate attention to necessary corrections. If the LPA discovers errors in its
work, it shall notify the State of the errors within 24 hours. Failure of the LPA to notify the State
will constitute a breach of this Agreement. The LPA’s legal liability for any or all damages
incurred by the State or by others caused by error, omission, or negligent acts of the LPA will be
borne by the LPA without liability or expense to the State and will not be considered eligible for

reimbursement with federal funds.
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SECTION 11, SUSPEND, ABANDON OR TERMINATE

The FHWA, or the State on its behalf has the absolute right to suspend or abandon the
project or to change the general scope of work at any time and such action on its part will in no
event be deemed a breach of this Agreement. The State can suspend or terminate this
agreement at any time. The State will give the LPA seven days written notice of such
suspension or termination.

If the State abandons or subtracts from the work, or suspends or terminates the
agreement as presently outlined, the LPA will be reimbursed in accordance with the provisions
of 48 CFR 31, provided however, that in case of suspension, abandonment, or termination for
breach of this agreement or for improper work, the State can suspend reimbursements, pending
the LPA's compliance with the provisions of this agreement. In determining the percentage of
work completed, the State will consider the work performed by the LPA prior to abandonment,
suspension or termination to the total amount of work contemplated by this agreement.

SECTION 12. GENERAL COMPLIANCE WITH LAWS

The LPA hereby agrees to comply with all federal, state, and local laws and ordinances
applicable to the work.

SECTION 13. DISPUTES

Any dispute concerning a question of fact in connection with the work not disposed of by
this agreement will be referred for determination to the State or a duly authorized
representative, whose decision in the matter will be final and conclusive on the Parties to this
agreement.

SECTION 14. HOLD HARMLESS PROVISION

The LPA agrees to save harmless the State from all claims and liability due to activities
of the LPA or those of the LPA's agents or employees in the performance of work under this
agreement.

SECTION 15, PROFESSIONAL REGISTRATION

When applicable, the LPA shall affix the seal of a registered professional engineer or
architect licensed to practice in the State of Nebraska, on all documents, plans, and
specifications prepared under this agreement as required by the Nebraska Engineers and
Architects Regulations Act, Neb.Rev.Stat. 81-3401 et.seq.

SECTION 16, SUCCESSORS AND ASSIGNS

This agreement is binding on successors and assigns of either party.
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SECTION 17. SUBLETTING, ASSIGNMENT, OR TRANSFER

Any subletting, assignment, or transfer of any professional services to be performed by
the LPA is hereby prohibited unless prior written consent of the State is obtained.

SECTION 18. ALL ENCOMPASSED

This instrument embodies the whole agreement of the Parties. There are no promises,
terms, conditions, or obligations other than contained herein, and this agreement supersedes all
previous communications, representations, or other agreements or contracts, either oral or

written hereto.
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IN WITNESS WHEREOF, the Parties hereby execute this agreement pursuant to lawful
authority as of the date signed by each party. Further, the Parties, by signing this agreement,

attest and affirm the truth of each and every certification and representation set out herein.

EXECUTED by the Local Public Agency this day of , 2015,
WITNESS CITY OF LINCOLN
Teresa J. Meier Chris Beutler
City Clerk Mayor

EXECUTED by the State this day of , 2015.

STATE OF NEBRASKA
DEPARTMENT OF ROADS
Claude Oie

NDOR Construction Engineer
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Exhibit “A”
SCOPE OF SERVICES

CONSTRUCTION ENGINEERING
for

Project Name: So, 56% Street - Shadow Pines to Old Chensy
Project Number: LCLC-5241(5)
Control Number: 13141
City Project 701923

A PROJECT DESCRIPTION

This scope provides for construction engineering services for So. 56 Street ~ Shadow Pines to Old
Cheney in Lancaster County, Nebraska. The project consists of the following improvements: widening So.
66" Street from Shadow Pines to Otd Cheney Road to four lanes of pavement divided by a median. Work
shall include reconstruction of the structure at Beal Stough, reconstruction of 16” water main, storm sewer
improvements, minor sanitary work, sidewalks and trail construction, street lighting, retaining walls, and a
noise wall. This project is a full-federal oversight project for construction.

The City of Lincoln (LPA) shall perform construction phase services for this project and will represent itself
in all matters refated to construction engineering services for this project.

it shall be the responsibility of the LPA to administer, monitor, and inspect construction such that the project
is constructed in conformity with the plans, specifications, and spacial provisions.

The LPA shall inspect the Coniractor's work to determine the progress and quality of work, identify
discrepancies, report significant discrepancies to the Department, and direct the Contractor to comect such
cbserved discrepancies.

B. APPLICABLE PUBLICATIONS
Work shall be done in accordance with the following materials as currently adopted at the time of letting:

1. AASHTO Standard Specifications for Transportation Materials and Methods of Sampling
and Testing

The ASTM Standards

NDOR Materials Sampling Guide

NDOR Construction Manual

NDOR Standard Specifications for Highway Construction

Project Plans

Contract Special Provisions

Manual on Uniform Traffic Control Devices (MUTCD) and NDOR's supplement to the
MUTCD.

NDOR Final Review Manual

0.  NDOR Standard Method of Tests for Laboratory and Fieid

P NO O s W

- w

C. LPA SHALL PROVIDE
The LPA, on an as needed basis, will furnish the following documents for the project.

Project description

Electronic Construction Plan files including current aerial phatographs with project
alignment, existing and new rights-of way (ROW) and easements, and LOC, if available
Two copies of the Plans and Special Provisions

Roadside safety guidelines {Survey Crew Traffic Contre! Policy, see NDOR website)
Survey Fleld Books with control points and bench marks

NEPA Document

Other

N

N o AW

These documents may be provided in either paper or electronic format.

Project Number. LCLC-5241(5)
Control No. 13141
& : .
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D. LPA SHALL PROVIDE

1. Project Management and Coardination. This task includes activities to initiate and monitor
project schedules, workload assignments and intemal cost controls throughout the project.
Also included are efforts to prepare and process invoices and monthly progress reports;
prepare project correspondence with the NDOR; maintain project records; and perform
other duties of the Project Manager as defined in the NDOR Standard Specifications for
Highway Construction.

1.1 Project Management activities shall include the following:

e Project Management - Provide management of project including staffing,
schedufing, invoicing, progress reports, and coordination with designer.

 Prepare Change Qrders and submit copies to the appropriate parties for appoval
and full execution.

» Maintain detailed Project Records and keep them cument. All records shall be

available at the LPA's office.

Generate contractor's progress and final Estimates in Site Manager

Review Contractor’s Construction Schedule

Coordinate with LPA and RC regarding all project activities.

Make entries of project data and diary information into Site Manager on a daily

basis. Insure that inspectors and Jab personnel are maintaining appropriate daily

work reports and all material records.

2. Meetings. Project staff will meet with the Contractor, and NDOR when requested by the

State, and prepare minutes of the meeting.

21 Construction Inspection Planning Meeting - The LPA shall coordinate this meeting
prior fo start of construction o ensure roles and responsibilities are clear.
Aftendees should include the LPA RC, conslruction inspection personnel
and NDOR State Representative.

2.2 Pre-Construction Meeting - Prepare the agenda, aftend, and distribute meeting
noles.

23 Construction Progress Meefings - Prepare the agenda, attend, and conduct
pericdic progress meelings with the LPA and/or NDOR personnel,
contractor, sub-contractors, utility personnel, and other agencies affected by
the project, FHWA shali be inciuded for full Federal oversight projects.
There will be approximately 41 scheduled progress meetings.

24 Public Meeting - Schedule and conduct & Public Meeting with Contractor and
Residents prior fo the start of project,

25  Assume 123 frips to the project site for meetings.

3 Traffic Control Plan. LPA shall review the traffic control plan for the project site submitted
by the Contractor. These plan sheet(s) are fo be signed by a Professional Engineer
licensed in the State of Nebraska. Traffic Control plans shall be reviewed by the State
Representative prior to placing in service (Owner will yse checklist 12-72 to audit and
document the LPA's completion of this activity). Once the ptans are completed, they zre to
be submitted to the Person of Responsible Charge (RC).

31 Review and approve Traffic Controi Plan {if Completed by Contractor) for
conformance fo the Contract's Special Provisions.
32  Submit Plans to the RC for their records.

4. SWPPP Inspecticns/Manual Updates. LPA shall accompany the Contractor for bi-weskly
inspections and after every 4" or greater rain event according to permit regulations. The
Stormwater Poliution Prevention Plan (SWPPP) Manual shall be updated according to
NDOR and/or LPA requirements.

4.1 Conduct 41 Inspections
42  Update SWPPP Manual and Temporary Erosion Control Plan
43 Assume 41 trips to the project site for SWPP Inspections,

Project Number. LCLC-5241(5;

Control No. 13141
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Construction Survev/Staking. Construction Survey/Staking will be completed by the
Contractor as a bid item.

Construction Consultation/Site Manaaer & Daily Work Report (DWR). LPA inspection

personnel shall contact RC/Designer as needed to obtain plan clarifications/interpretations.
Maintain and review project materials and promptly enter information into Site Manager.

6.1 Construction Consultation/SiteManager & Daily Work Report (DWR)
« Review and Enter Data into SiteManager
o Maintain Project Field Diaries, Files, and Record data in SiteManager
» Document and Review Daily Work Reports (DWRs)

Girder Shim Surveying. No shim surveying is needed for this project. The structure at the
Beal Siough is q quad-cell 14' x 14' box culvert.

Perform Bearing Calculations. Ne pile driving is required for this project.

Construction Inspection. LPA shall perform material sampling and testing and complete
inspection work and project management in accordance with the references list in Section
B of this Exhibit. LPA shall assume the duties of “Inspector, {also referred fo in the NDOR
Construction Manual as “Construction Technician”), “Project Manager”, and also
“Engineer” {unless the context of use of the term “Engineer” would otherwise require), as
those terms are defined and dufies sef out in the Standard Specifications for Highway
Construction, LPA shall assume that it is responsible for all duties of the “Engineer” urless
notified otherwise by RC on behalf of LPA.

9.1 Construction Inspection: Cuties for construction inspection will include, but are not
limited to, the following items:

o Conduct wage rate interviews and review payrolls for comectness and
Davis-Bacon Wage Rate compliance

e Verify that the performance of the work is in conformance with the plans,
specifications, and special provisions.

o Conduct reviews for compliance with Disadvantaged Business Enterorise
{DBE) commitments

o The Consultant is required 1o create checklists to document assessment
and compliance with ali environmental commitments for the project. An
Environmental Compliance Inspection Audit will be conducted by NDCR
personnel. (NDOR will use checklist 12-20 to document the audit of the
Consultant) The environmental check list is to monitor and document
construction activities for compliance with NEPA (Environmental Review
Checkiist, Section 404, NPDES, SWPPP, Threatened and Endangered
Species, efc.)

e NDOR will provide the Initial Threatened and Endangered Species
surveys required as outlined in the conservation conditions; and follow up,
survey fraining for the Consultant's environmental inspection personnel.
Foliow-up surveys as may be required will be the responsibility of the
Consultant. Any required surveys for compliance with the Migratory 3ird
Treaty Act will also be the responsibility of the LPA. NDOR will not
conduct these surveys.

o The LPA will provide NDOR 30 days advance notice of the need for the
initial T&E surveys so that NDOR personne! can be scheduled to perferm
this work.

« Review work zone traffic contro! devices daily and, at a minimum weekly
interval, conduct a nighttime drive through review of temporary traffic
controf devices {per ATSSA Quality Standards for Work Zone Traffic
Control Devices). Perform reflectivity check (DR form 481) of lemporary
devises at the start of construction activities and at six {6) month intenals
or as conditions wamant,

s Collect, sign/date, and file all defivery tickets and material certifications. Al
required material certifications shall be submitted to NDOR Materials &
Research Division accompanied by a completed DR-12 sample 1D form or
Site Manager Sample Record (D.

Project Number: LCLC-5241(5}
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* LPA shall forward shop drawings fo the Consultant for review and
approval by the Consuftant.

« Draft and review change order or time extension request including
explanation of the issue and resclution and the justification for accepted
prices and forward o RC. Once reviewed by NDOR and FHWA, proceed
with the approval process. Forward a signed hardcopy to NDOR for
further processing.

¢ Communicate and coordinate plan revisions and change orders with the
Designer.

s Prepare a field checked culvert order iist

« Generate periodic progress estimates using SiteManager and forward to
RC for further approval.

¢ Review critical path schedule prepared by the Contractor for
appropriateness and Current Contralling Operation {CCO) designation,

92 Measure, calculate, and document quantities of pay items

93  Keepall records and data up-to-date so that all necessary information appears on
the Weekly Report of Calendar Days when they are generated at mid-wesk.

94 Assume 284 trips to the site for construction inspection

10.  Perform Material Sampfing and Testing. The LPA shall perform materiat testing as required
in accordance with the references listin Section B of this Exhibit. All testing and sampling
personnel shall be cerfified to perform these duties in accordance with the NDOR Mazerials
Sampling Guide section 28, All non-NDOR Laboratories shall be pre-quafified by NDOR's
Materials and Research Division to conduct the testing they are contracted to perfonr-.

NDOR SHALL PROVIDE:

Typical testing done by NDOR Materials and Research's Central lab (sampling and
delivery for these materials is done by Consultant and submitted to NDOR);
All Aggregate
« Quality and Soundness acceptance testing
« Gradation verification testing

PG Binders & Emulsions
o Al required acceptance testing

Al Steel Products
©  Allfesting required for heat number pre-approval and acceptance testing

Chemical Lab
s Al required source pre-approval and acceptance testing

Smoothness
e NDOR will run al 10% verification testing for projects with Smoothness
» Specifications for pavement. NDOR will perform bridge smoothness
testing on bridges receiving pavement on either side of the bridge

LPA SHALL PROVIDE:

{List of tests to be provided by NDOR}

101 Collect, verify, document and deliver all samples to testing lab

10.2  Collect, verify, document and deliver a copy of all required material certificatiors o
the NODOR Materials and Research Central Lab.

10.3  Review and document test results of all samples and coordinate with owner for
acceplance and incorporation into the project.

104 Assume 132 trips to the project site for Material Sampling and Testing.

11, As-Built Drawings. Prepare As-built drawings according fo the LPA manual and the
current directions from the NDOR Final Review Section.

Project Number: LCLC-5241(5)
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1.1 As-Built Drawings

12.  Final Inspections. LPA shall prepare a punch list of items for the project site and conduct a
final project walk-through inspection with the LPA RC and NDOR State Representative 1o
verify that corrective work identified on the punch list has been completed.

121 Walkthrough of Site and Preparation of Punch List

122 Review Project to verify that Punch List work has been completed {Owner wil ise
LPA Manual checklist 12-76 to audit and document the LPA's completion of
this activity)

13, Project Closeout, Assist RC with compiling project construction regords as requestec.
Assemble and fransmit Final Construction Records to LPA RC in paper format (printed
single sided), including:

13.1  Project Closeout activities shall include the following;

© Project Manager's Final Estimate

« Copy of Consultant PM's {representing LPA) Concurrence/Non-

Concurrence Letter w/ Certified Mail Receipt Enclosed.

e Copy of Contractar's signed Concurrence/Non-Concumence Lefter

e Memo of Major item Review

» Memo of Time Allowance Review (Required only i the Contractor has

overrun on the Contract Time Allowance.)

= Borrow Site Memo

o City Agreement Lefter

s Project Campletion Memo - The Consultant's PM should perform this in an
e-maif to the NDOR Rep with the required information ~ check with the
NDOR Rep for this. The Consultant should ensure that the LPA RC
sends a lefter of Tentative Acceptance {per NDOR format} to the
Contractor — send copies to the NDOR Rep.
Sign Deduction Memo (If required)
Material Review Memo
SiteManager PM Diary Report
SiteManager Contract item Report for all Contract items
All NDOR Spreadsheets and Workbooks used for Contract item
supportive documentation.
All Contractor-provided Asphalt QA/QC Test Results {asphalt projects)
Project Culvert Field Book with information per the NDOR Constructior
Manual
Signed and stamped As Built Plans (full size)
Copy of Evaluation{s) of Contractor
LPA CE Project Closeout Checldist (LPA Manual Checkist 14-10)
Deliver Final Construction Records to LPA RC, including Form DR-288 -
Project Construction Confarmity Certification and ensure that the LPA RC
completes the LPA RC Project Closeout Checklist {LPA Manual checklist
14-20 and includes it in the Final Records provided to the NDOR Stats
Representative for review)

14, Consultant Scope of Services: E8&A Consulting Group, the primary consultant
responsible for the design of the project, will provide services as described in Appendix A

of this agreement.

E SCHEDULE

1. Notice to Proceed: TBD
2. The LPA shall provide a schedule of activifies and defiverables upon award

Project Number. LCLC-5241(5)
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CONSTRUCTION ENGINEERING SERVICES

Staffing Plan

projectieme: S0, 56th Street - Shadow Pines to Old Cheney

Project Number: LCL.C-8241(5); City # 701823

Control Number; 13141

Locstion (City, County):  Lincoin, Lancaster County LPA:
[+ Project
Phane/Email; City of Lincoin
LPA Responsible Charge: Kris Humphrey
Phone/Email: 462,326,176 Nrumpvey@ineoi ne gov
NDOR Project Goordinator:  Emest Muriiie
Phone/Email: 402440 3472 emast muritio@nebrasks gov
Date: Januaty 8, 201%
Cissstioation Tiim Hours Actusi Rete* Amount
5 $84.00 $270.00
|Project Manager
cton S Y R ——
st . .
|Laboratory Personnel 985 32764 m,::
Traffc Personnel 12 $20.8% 348D 7T ]
554 $24.04 31331818
" 2346 $28.07 108,27
ADM Agministrative 44 $24.04 $1,057.78
[TOTALE L) TNCETY

* For determining lebov rales you may use the Median rates provided below or the actusi rates provided dunng ihe scopinnegolistions meeting from ihe
Consultant. The Median rate is ar aversge of rtes for each personne! clsssification provided by NDOR. The valua seleried must b placed in e Actus! Rate

column for each classification title to calculate the project cost
Overhead Rate™". 187.900% Fee for Profit Rate™

** if no Qverhpad Rate ar Fee bir Profit Rate is provided pleass cantact NDOR.

CLASSIFICATIONS™:

PR = Principat LAB = Laboratory Persarinegl
PM = Prosct Manager TRA = Traffic Persarne!
ENG = Engineer (RC} INSF2 = inspector2

(> = Congtruction Project Manager INSP1 = inspectur 1

*** For User-Defhined Classifications, you will need fo e0it the Classifications Legend incated above, 7o anter 5 new ciassification, roplsce VD" with its
wbbreviation (ex. GRA) and rapisce “User Definad 17 with the comresponding title {ex. Graphic Artist). Once tha user-definitions sre added, they will sail-

populste in the Labor Costs Table, as wei a5 the remaining shees.

Ratw
Cow. Wedisn High
§3143_ | ss040 | s9152
$2885 | 64eam | gesen |
$2567 | $3613 | 85769
$1310_| 81172 $2278
$1420 | S2248 338,80
$20.00 $20.87 | $39.04
$13.00 $1800 | 82863
(52000 | $2550 $43.19
$10.00 §i582 | $2000
$9.00 | 81545 | 2260

These rates are only to be used a8 a tool to cheek for ressonableness.

Imdependent Cost Estimate for CE Services
Statfing Plan

EXHIBIT "A”
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CONSTRUCTION ENGINEERING SERVICES
LPA's Estimate of Hours

projsct Rame:  S0. 56th Street - Shadow Pines to Old Cheney
Project Number: LCLC-!!“!!!: C!zﬂ 701823

Controt Number: 13141
Locstion (CHy, County): Lincain, Lancaster County LPA;
Consultant Project Manager:
City of Lincoln

LPA Reaporaibie Charge: Krs Humgﬂgy

Prone/Emsli: 402.326.1176 khumphrey@incoin. ng.gov.
NOOR Project Emest Munfio
Phone/Emsil: 402 4403472 emest muniloBrebrasks 4

Oate: Janvary 6. 2016
ey 9. 20

TASKS i i mﬁ ISIFICATIONS™ |
pa | puTews] couian ] raaTnpdoepaTaon] T T Yo

For Construction Services:
1. Project Mansgement ing Coordination
1.1 P Maonagament (coosd with publie, NOOR etc )
2 Teetings
2.1 Conswuction Inapection Planving Mesting
22 Pre Consiruction Mesting
|23 Construetion Progiress Meetings

2.4 Public Mesting {if Regquirsd)

2.5 Trips 1o Sits (Travel Time) for Maetings

3. Traffic Control Pian
31 ngﬁg Traffic Control Plan

5. Construction CommitstionSie & Dally Viork

8. Construction ConsultationsSite Kanager & Deity Work Report [DWR)
5.5 Conatruction Consuftation/Sits Manager & Daiy Work Rapert (DWR)

1w, L1 T2e ] 180
Ll i 12 28]

[ GirderShio Surveyiag (Briége Projeets Orly)
1 Girder Shim Survepng T —} % BRI R

- Bertormn Bostog Coiouintions.
PR R i O 0 R G
i

$.4 Tnps 3o Site (Traved Time) for ctmwctina inspaction
10, Perform Mlll and Tasti

16.2 Cof ), doeumant and deliver £l samples o testing ab

102 Provnd-n(!mmmdmnllcemmbmo?mokH&Rub
10,3 Review and docurmant a8 test results of il samples
40.4 Trps bo St (Yravel Time] for Detivery and Coliacting Sam

44, As-Buit Drswings
11.1 Prepare As-Buitt Drawings

{12, Final Inspections
12.1 Walkihrough of Site and Preparation of Punch List i

12,2 Review Project i verdy that Punch List has been sompivted 1
Subtatal

43. Classout
13,1 Projoct Clossout )
Subtola) {

14.1 Ofhar
14,2 Omer
Subtotsl

4. Other
-

Total Hours

[ Totat Surs) 28
Total Travet Tims

Yota! Honire minus Travel Tims [

independent Cost Estimate for CE Services EXHIBIT "A"
LPA's Estimate of Hours Page 7 of 39



CONSTRUCTION ENGINEERING SERVICES
Cost by Task

Project Name: S0. 56th Street - Shadow Pines to Oid Ch
Project Number: LCLC-8241, {8} City # 701823
Cantrol Number: 13141
Location (City, County): Lincaln, Lancaster County LPA:
Consuitant Project Manager:
Phone/Email: City of Lincoin
LPA Responsible Charge: Kris Humphirey
Phone/Email; 402.326.1176 Khumphrev@incoin ne gov.
NDOR Project Coondinator: Emest Murillo
Phone/Emall: 402.440.3472 eres! muniioginebraska 46V
Date: January 8, 2018

L Tasks i

For Construction Engineering Setvices:

1. Project Menegemant snd Coordination 353 $10.08553 32176015 532785088
2, Mestings 334 31058205 $20.802.30 33148435
3. Traflic Contres Plan 12 34572 684,18 3102090
4. SWPPP Inspections/Manual Updates 58 $1.827.82 3322185 3484057
8. Gonstruction Survey/Staking

5, Construction Consultstion/Site Manager 8 Dally Work Report (DWR) | 188 | 8561645 511,114,858 3873140

7. Girder 8him Surveying (Bridge Projects Cnly)

8. Perform Bearing Calculations

6. Construction Inspection 2485 | WG06873 | $107.678.53 225724828
10, Pertorm Matwrial Sampling and Towting 539 | 3586006 1 $51.177.08 $77,00742
11, As-Buill Drawings 08| §343088 1 3678877 10.220.66
12, Finsl Inspections 24 S4504 64 §7825.18 ST 02580
13, Prolect Cloweout 284 $8,753.36 $18.30180 $729,085.26

3

[ ieiTesae | Simae TCEITRE

independent Cost Estimate for CE Services
Costby Task EXHIBIT "A"
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CONSTRUCTION ENGINEERING SERVICES
Project Cost

rrojectName: So. 56th Street - Shadow Pines to Old Cheney
Project Number: LCLC»S!"(BZ; Ci! #701823

Control Numbar: 13141

Location {Clty, County): Lincain, Lancaster County LPA:
G Project
PhaneEmall: cim of Lincoin

LPA flesponsible Charge: Kns Humphray

Phone/Emeil: 402.3261176 hhumphre@tmccm ne.gov

NDOR Project Coordinator:  Emest Murnlio

Phone/Emall: 402 440.3472 emest muric@nebrasia.goy
Bate: Januw 9, 2015
Hours Rats Amount
5 35400 327000
148 $50.76 $15t7.48
[Construction Proect Manager 785 $31.08 .85
Latoratery Personnel 865 $27.54 57810
Traffic Personnel 17 $28 81 $480.77 |
il or 2 554 $24.04 $13.318.18
}lnlzﬂm i) 2348 $25.07 360,199.22
{Administrative 44 $24.04 $1.057.75
4864 $141,785.34
Amount
$36,283.73 |
$36,283.73
Amount
$141,765.34
n0ss3s1 ]
1895
33620072
$458,602.88.
Eignmms of Responsibie Chamge Date
Cost Esti for CE
Praject Cost EXHIBIT "A"
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Exhibit A
SCOPE OF SERVICES

CONSTRUCTION ENGINEERING
for

Project Name: 56th Street, Shadow Pines to Old Cheney, Lincoln
Project Number: LCLC-5241(5)
Control Number: 13141

A PROJECT DESCRIPTION

This scope provides for construction engineering services for South 56th Street in Lancaster County,

Nebraska.
structures,

The project consists of the foflowing improvements: grading, drainage, concrete paving, utilities,
lighting and seeding/sodding.

E & A Consulting Group, Inc., {Consultant) shall serve as agent for the City of Lincoln, {LPA), representing

the LPA in

specific matters related to construction engineering services for this project.

It shall be the responsibility of the Consultant to provide design support during construction of the project.

B. APPLICABLE PUBLICATIONS

Work shall

1.

o S R

g.
1

0.

be done in accordance with the following materials as currently adopted af the time of letting

AASHTO Standard Specifications for Transportation Materials and Methods of Sampiing
and Testing

The ASTM Standards

NDOR Materials Sampling Guide

NDOR Construction Manual

NDOR Standard Specifications for Highway Construction

Project Plans

Contract Special Provisions

Manual on Uniform Traffic Control Devices (MUTCD) and NDOR's supplement fo the
MUTCD.

NDOR Final Review Manual

NDOR Standard Method of Tests for Laboratory and Field

C. LPA SHALL PROVIDE

The LPA shall coordinate ali communication between the Contractor and the Consultant. Al questions,
requests for information, scheduling of site visits, requests for shap drawing reviews, tc. shalf be
communicated thru the LPA,

D. CONSULTANT SHALL PROVIDE

1.

Project Management and Coordination. The Consultant Project Manager will serve as the
point of contact, and will prepare project comespondence, provide regutar progress reports with
invoices, and coordinate with the LPA and sub-consultants as needed.

Meetings/Site Visits. The Consultant Project Manager will meet with the LPA, the Contractor,
and NDOR when requested and will prepare minutes of the meefing, 1tis assumed that ten
meetings and ten site visits will be held. The Consultant will also attend the pre-constructior
meeting. Consultant shall prepare public open house meeting displays and attend the
meeting.

Answers 1o design related questions during construction.

The Consultant shall review setflement data provided by the Contractor and will give input on
the status of setiement and the timing of surcharge removal.

Project Number: LCLC-5241(5)

C

Control Number: 13141
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5. The Consuitant shall provide shop drawing review as needed. tis anticipated that reviews will
be required for:
< Settlement instrumentation

Noise barrier

Gravity block wall

Skylights

Light poles and foundation bases

Temporary shoring

Steel sheet pile

e B ® 6 & @

6. Set property pins for the Krein property (Tract 27),

7. Preparte culvert order list.

E. SCHEDULE

1. Notice to Proceed: April 14, 2015
2 The completion date shall be tied to the complefion of project construction activities. At
this time, this is anticipated to be June 25, 2016.

Project Number: LCLC-5241(5)
Control Numbes: ?3 Ifi 1

G S EXHIBIT "A"
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 CONSTRUCTION ENGINEERING SERVICES |
Staffing Plan

Project Name: 56th Street, Shadow Pines to Old Cheney

Projsct Numbar:  LCLC-8261(8)
Contro) Number: 13144

Location {City, County}:  Lincoin, Lancaster County ¢

Firm Name: E & A Consuiting Growp. inc. '
Consuliant Project Mansger; Fred Beck Add !
PhoneiEmsil: 402420-7217 _heckfhescy com Logo Here

LPA Responsible Chargs:  Xris Humphray

Phone/Emsil: 402 328-1176 Whumphrey gincoin.ne gov

NEBOR Projo ,
e S LS R
Date: Marcy 35 2075
2 Hotrs GenasdRete | Amount
PR |Pric $6655 5 $65.55
& Py v 7 55,75 18128
[ENG _[Enginser A 33643 k)
DES nerCACD Yachnicnn 31828 . 31"588
SCC_ {Sutvey Crew Chint 32368 ‘ T3
SCM__ 1S Crow Mambar 81751 i 1
RLS __[Renistered Surveyor 34221 21
INSF 1 |inapecior 1
Admnistrative
o — m
Ovarnead Rate™; 18211% Fen for Proft Rate™: 12.680%

* Enter firms most rcent Audited Qvertiasd Riite, Bnd Fey far Proft Rele calcuisted iom the NDOR Faed Fae Workshee! (evaiable on the NDOR
websie)
CLASSIFICATIONS™:
PR = Poncpst SCC = Suney Crew Chist ADM = Administretive
PM = Project Manager SCM & Survey Crew Member ot = Usier Dolives 1
ENG = Enginesr RLS = Registorsd Surveyor U2 = YserDefoed 2
DEE = Deaigner/CADD Techniclen IN8P3 = Inspectart
= For User-Defined Classificalions, you wil need & o the be Taentera repiace “UDT with #s

atbravigtion fex. Gmmwmwmmv“mmmmgmw GmpmArﬂw mtmm«mmm they wit sei-
popuaie in the Labor Casts Table, 85 well a5 the remaining shests.

Blended Rates Table

W]
e .2 S—
o %esEmm
Profect Emf
Frad Book EnginesriX 100%
35578
3Enginur
— ety e SRR J—
$3E4
[BERIGRenCADD THChRICINR
s Hoge Tech) $19.28 100%
%
Burvey Grew Ghiet
Zuch Granoer Sutveyor il s2368 100%
o ‘ N
~Blendsd Rate: LHEKCT)
Eumy Crew Membar
Michae! Scaturro Surveyor| $17.51 300%
e i,
“Hionded Rate: 751
R Surveyor
o Eng Schaben RS 34221 e JOO

ft'i'-'pc—'mv

B o o MR M e Lt Lt o6 Gl MR S OUAONES
“Honded Nate:
Adtministrative
Elnded Rata:
Hiondsd Rate:
" Biended Rate:
7 Inped actus) ampiayee By Al bt it any holas.
categosy. 1Hone o H5 thoim 85 100% for % Assignod”

? Total of "% Astignen” mest equel 100% for gach
Consultant's independent Cost Estimate for CE Services
Slaffing Plan EXHIBIT "A"

Page 12 0f 33



GONSTRUC'HON ‘ENGJ‘NEERING SERVICES
Consultant's Estimate of Hours

rroject Name: 56th Street, Shadow Pines to Oid Cheney

Project Number: LOLC-5241(5)
Control Number: 13141

Location {Cly, County}:  Lincoln, Lancasier County
Firm Neme: E & A Gonsulting Group, inc

Project Fred Beck Add
Prone/Emeil; 402 420-7217 theck@esocg.com
LPA Responsible Charge:  Kris Humphrey Logc M ere

PhonelEmall: 402 326 1178, khumphrey@incoin ne.gov

NDOR Project Ce

Date: March 10, 2015

2. Mestings
.21 Construcbon Mesting (10) T20 38 I

2.3 SteVist (10}
24 Public Mesting

2.2 Pra-Construcion Meeting _{
{
]

13, Question & Answer

3.1 Provids Answers to Design Relates Queshons | B |
I

4. Settiermant Review

4.3 Review Settisment Dsta and Frovide Input

i3 Ravisw
i 6.+ Review Shop Orawings I 4 },,_ 1 T G R e (S R
Sublotai ) 1 L ]

[Total Hours minus Travel Time:

ry
3]
[s BetProperty Pine
8.1 Set Property Pins for Tract 27 | e Js 11 T 13
Subtotal 1 e | & | 11 1 13f
7. Culvartiint -
7.3 Prepare Culven Order List 4 food a
Subtotal 41 | 1 4
6. Pisn Revision
8.1 Preg Plan Ravision {2]
142
174
14

I t Cost Esti for CE Services
Estirnate of Hours

EXHIBIT "A"
Page 13 of 39



CONSTRUCTION ENGINEERING SERVICES

Direct Expenses
Project Name: 56th Street, Shadow Pines to Old Cheney
Project Number: LCLC-G“!!S]
Controi Number: 13141
Location {City, County): Lincoin, Lancastar County
Firm Name: £ & A Consulting Group, tnc. Add
Consultant Froject Manager: Fred Back
Phons/Emaii: 402 420-7217 _fheck@escg com Logo Here

LPA Respansibie Charge:  Kris Humphrey

PhonefEmali: 402 326-1176 _khumphrey@iincoin.ne gov

NDOR Project

Dute: March 10, 2016

Subconsultants:
Schemmar

iMamnlﬂ Wagner

ITOTM. DIRECT EXPENSES

Cost Esli for CE
Direct Expenses EXHIBIT "A"
Page 14 of 33



Project Number:

Control Number:

Location {City, County}:
Firm Name:

Consuttant Project Managas:
Phone/Emait:

LPA

CONSTRUCTION ENGINEERING SERVICES

Costby Task :

srojactheme: S6th Street, Shadow Pines to Old Cheney

Loiose

13141

Lincoin, Lancester County

E & A Consulting Group, Inc.

Add

Fred Beek

402 420-7217 mmm

Logo Here |

Charge:
Phone/Emaii:
NDOR Project Coordinator;

Knig

i

402 326-1476__ khumphrey@incaln ne.gov

Oste:

Margh 10, 2015

2. Mestings T 7% 8318761 1 8516413 | $1.05614 | 3943818

3. Question & Answer .= 865218 | 8180837 | "gep7er | T S309RTS
«._Settiemeant Review 1 T | !

|6 Shop Drawing Feview 3
6._Sat Property Ping J T $28541 [ s4ep18 | sesEE | 385415

7. Culvert List 1 ) $14564 | 23810 | $s8i0 | $426.54

6. Bian Revision f 1 1 I

[8._Construction Inspection I L I I

10. Perform Matarial Sampling and Testing

11, As-Built Drawings

12, Finai ) ons

{13 Project Closwout

14, Other

Direct Ex;
]TOTN.

o

Cost for CE Services

Cost by Task

EXHIBIT "A"
Page 15 of 39



CONSTRUCTION ENGINEERING SE

Project Nama:

Project Number:
Control Number:
Loestion (City, County):

Project Cost »

56th Street, Shadow Pines to Old Cheney

LELC-5241(S)

13941

RVICES

Lintoln, Lancaster County

Firm Name: E&A Cmsmnng Group, inc. A d d
Consultant Project Manager: ¥red Beck
Phone/Email: 402 4207217 Mmm Logo H ere
LPA Responsible Charge:  Kris Hum
PhonofEmail: 402 326-1178 khumghmtincdn,nagg
NDOR Projett Coordinator:
Date: March 10, 2015

Direct Labor Coste:
[Personne! Ciasatication Houre Ruty Amount
Principal 1 $85.50 : 38558
Proect Manager 5 $55.75 $4181.28
Enginesr 47 $38.41 t XRERW L4
Designer/CADD Technician [ $18.28 311588
Survey Crew Chisf & $23.68 142,14
Burvey Crew Mamber [} 517,51 $105.06 |
Registered Su 1 $42.21 27
i )
Agministrative

Ci s

Cost Esti tor CE Services

Project Cost

EXHIBIT "A”
Page 16 of 39



CONSTRUCTION ENGINEERING SERVICES
Staffing Plan
ProjectNamo: 56th Street, Shadow Pines to Old Cheney
Project Number: LCLCW'!B]

Controf Numbder: 13141
Location (City, County):  Lincoin. Lancaster County

Fitm Neme:  Mainesi Wogner 8 Associates, inc. Add
Consuttent ProjectMenager: Jeft Wagner
402,42¢1717 { Logo Here

LPA Respunsibla Chasge:  Knis Hum,

Phono/Email; 402 375-1176 Khumphrey@iincoin.ne goy

HDOR Project Coordinator:

Dste; March 10, 2018

- —
Hours Blencsd Rl 1 Amoumt
22 $62.20 31,3040
82 $37.20 3341440
$48.78
n ﬁ
COvertinad Rats*: 350 00% Foo for Profit Rate*: I280%
* Enter firns muost rscent Audited Overnead Rals, and Fee for Proft Rats calcwaled #om [he NOOR Fived Fas Worksheet (avaiable un e NDOR
websitej,
GLASSIFICATIONS"™:
PR = Pnoncipsl SGC = Survey Crew Chinf ADM = Agministrative
PM = Projsct Manager SCM = Survey Crew Member LDy = UsarDelinad 1
ENG = Engineer INSP 2 inspector 2 U2 = iiserDefined 2
DES =  DesgnedCADRD Techmoan INSF1 = (nspector1

“* For User-Dafined Classifications, you will need i skt the Clasatications Legend kecaied above, To arter & new classification, repiace “UD1" with ife
abbreviption (8x. GRA] and mplace “User Definied 1 with the comesponting &8s fex. Graphic Atal). Dnce the user-definiions s added. they witi seif-
‘papuiate in the Lader Costs Tabie. as well az the ramaining sheels

Bignded Rates Table
Eiended Rate:
[Projact Managor
Jeff Wagner $83.00 40%
Mah Manning sso“éi 65%
P._.___ Eiended Rate: 36320
Enginser w o
Tyler Ceamar $25. %
na%"f""'m: 32450 45%
Biended Faie: 32730
lmunmcwn Technicisn
Nate Atkding $18.70 160%,
{Survey Crow Gt
Biended Nate:
Survey Crow Member
Bierded Rade:
ilnqxctm' 2
Biended Fute:
[inspactar 1
linded Rate:
Agministrative
Blatiied Rvia:
Blended Rt
~Blendad Fate:
* tapast Also erperin any iy
> Total of ¥ Assignod” must equal 100% for sech category #fone Het thom B 100% for % Assgoed”
Consultant's independent Cost Estimate for CE Serviees
Staffing Pian EXHIBIT "A"

Page 17 of 39



CONSTRUCTION ENGINEERING SERVICES
' Consuitant's Estimate of Hours

Propuct Name: 56th Street, Shadow Pines to Old Cheney
Project Numbers LCLC-5241(S)

Control Number: 13141

Location (City, County): Lincoin, Lancaster County
Firm Name: Mawnels Wagner § Associates, inc.
© Project Jatt Wagnar Add
4024211717
LPA Responsibie Charge: Kis Humphrey LOQO Here
Phone/Empil: 402 326-1178 Khumphrey@incoln.ne.gov.

NDOR Project

Oate: March 10, 2015

| 2.2 Pre-Coastruction Meghng 4 !4
2.3 Site Vign (3} 12
2.4 Pubtic Meatng
— Subtots] je |2
[3” Gusstion & Anewer
2.1 Provide Answers lo Design Refated Questions pola Je T T e
— Sutotl] 1 4 18 1 T
4. Bettiemant Review
4.1 Review Settiament Data and Provids Inout I R R N |
Subtotul] I 1 I
5. Shop Drawing Review
51 Review Shop Drawings ! FIRETMEEE: Bae | + I T T %
Subzotsi] 2 js] 1 I T R N

8 Set Property Piny
5.3 Set Praperty Pina for Tract 27 RS T W
Suirtotal I | 1
7. Cutvert List
7.3 Prepare Culvert Order List i _{ 1 {
— Subtotal i

{8._Plan Revision:
2.1 Prepare Plan Revison {17

C ltant's Cost Esti for CE Services

Staffing Plan EXHIBIT A"
Page 18 of 39



CONSTRUCTION ENGINEERING SERVICES
Cost by Task ‘

erojectiame: 56th Street, Shadow Pines to Old Ch
Projact Number: LCLC&IM!G)
Control Number: 13141
Location {City, County): Lincoln, Lancaster County
Firm Neme: Manelli Wapner & Associates Inc Add
Project deft Wagrer
402-42¢-1717
LPA Charge: Kris Humphrey
402 328-1176  khimphrey@iincoin.ne gov

Logo Here

NDOR Project

Date: March 15, 2045

2. Mestings 4 [ 77266 T daw%eg0 | ssfedd | S4eR045
3. Quostion & Anawer 132 7 %7040 | STO580 | $94838 | - 8138418

4. Setiement Review { 1 I I 1
is.smggbrnvig Heview T8 | ss&id0 §i7680 1 s168000

6. Set Proparty Pins H H I I i

7. Culverl List I f 1 I i

A Fian Revisian I i I I i

|8 Construction Inspection I I T [ i
10, Parform Material Sempling and Testing 1 I

11, As.Built Drawings I 1 I ] 1
2. Final 1ns) " | I 1 { I

13, Project Closeout I 1 ! I I
4. Other ] 1 1 i ]

imncl Expenses
TOTAL

Consultant's Cost Esti for CE
Staffing Flan EXHIBIT "A"
Page 19 of 38



CONSTRUCTION ENGINEERING SERVICES
. Project Cost .

ProjectName: 56th Street, Shadow Pines to Old Cheney
Project Number: LCLC-5241(5)
Control Number: 13141

Location (City, County): Lincoln, Lancestst County
Firm Name: Mainelll Wagner & Associates, Inc A d d
Consuitant Project Manager: ;’w’
Phone/Emalh; 402-421-1717 Logo “ ere
1.PA Responsible Charge: Kris Humphrey
Phone/Emali: 402 328.1176 khumphrey@licoln ne.gov
NDOR Project ©
Date:  March 10, 2018
[Cirect Labor Costs " pi °
Parsonnel Cisssification 5 : | Amcunt
Poncipal
P Man; 22 $63.20 3138040
Eny 18 52 $27.20 3141440
iDesignet/CADD Technican $18.70
Survey Crew Chief
[Survey Crew Member
List 2
i, 1
Administrative

Amount

Direct Labor Costs 304,
[Overhead 150 00% 8420720
Tots! Labor Costs 87,012
Fegfor Proft Rate ¢t 12.60% A:1)
Ditest 588
PROJEGT GOST. $TR35 5T ]

Ci s Cost Esti far CE S

Staffing Plan

EXHIBIT A"
Page 20 of 39



CONSTRUCTlON ENGINEERING SERVICES
Staffing Plan

projectName:  S6th Street, Shadow Pines to Old Cheney

Projoct Number:  LOLC-524145)
Control Number: 13141

Location {City, Caunty}: Lincoin. Lancaster County B
Firm Nams:  The Schammer Associates Add !
ConsuMtant Project Manager. Mark Lutisharms i
: Logo Here
LPA herge: Kiis Humphrey
PhoneiEmall: 4023261178 _Khumphrey@fncoin ne gov
NDOR Project Coordinator:

Date:  March 10, 2015

Howrs T Biunded Rate T Amount.
18 S50.00 $800.00
48 34581 52248 50
s2228
L] ELLLET
Overhaad Rate™: 17170% ¥eo for Profit Rate*: 1280%
* Enter firms mus! recent Audied Overfieed Rale, and Fee for Profit Rate caiculsled from the NDOR Fixso Foe Worksheat favadable on the NDOR
websites.
CLASSIFICATIONS™:
PR = Pancpa SCC = Survey Crew Ohiel ADM = Agrninisirative
M = ProjsctManagar SCM = Survey Crew Member :1.: 3 =Ygy Defined 1.
ENG = Epginesr INSPR = inspector2 102 = UoarDefinad 2
DES = DesigrertCADD Yechnician INSP 1 = inspecior 1

= t7ar Usar-Definet Classifcations, you will need fo edit the Clsssifcetions Lagend iscaled etove. To enter & now tsssiicaton, replace *UDT" with its
shbreviation {ex. GRA) and replave “User Definad 1* with the somespanding b (ex. Graphic Aist) Once the userdofinitons ain 800ed, thay wilf ser
popuiate in the Labor Casts Tadle, 85 well as the remaining sheels.

Blended Rates Table i
CLASSFICATION' & GERTIFICA SAARYRATE M ASHIGNED!
Principat
“"Biended Ruts:
Project Manager
Matk Lutieharms Project Manager 350.00 100%
Brended Rate: $80.00
lgmlnm
Lores Klostermann Saniot Gestechnicas Enginser 4655 0%
Jos Binge Ejecircal Enginas $44 96 40%
T Bwnded Hate: L2133
Techniclan
Megen Stamer CHDD Technitian $22.28 160%:
“Hisnded Rate: 318
Burvey Crew Chisf
Tlenged fat:
Eu'wy Traw MamBer
~“Biended Rate:
incpector 2
Biénded Rate: T
Inspecisr 1
“Biended Rate:_
Administrative
~Biended Hath:
Blondes Rate:
Blended Rate:

T inpat actun] emplayee chxshtabon 83 Gesgnaled by frm. ARG onle: in any cortications it omployee ok,

? Totsl of "% Assighed” musst oqual 100% for tegory I o pe st tham as 100% for T Assgnes
Conaultant's independent Cost Estimate for CE Services

Stafing Plan EXHIBIT "A"

Page 21 of 38




Project Numbar:

Control Number:

Location {City, County):
Firm Name:

GCansuttznt Project Manager:

Consultant's Estimate of Hours
Project Namo: 56th Street, Shadow Pines to Old Cheney

LCLC.5241(5)

13141

Lincoln, Lancaster County

e Scrmmer Associies

Mark Lusharms

LPA Responsible Charge:
Phonu/Emaii:
NDOR Project Coordinstor:

Kty Humphrey

402326-1178 khumphrey@incoln rie.gov

CONSTRUCTION ENGINEERING SERVICES

Add
Logo Here

Date:

March 10, 2015

T

TIONS ™

. PERSDNNEL CLASSIFICA ™
.en | eu Lews [oms TaccT scu fnar pisrsfaon] T votm |

5. Shop Drawia,

6. Set B

|5 3hop Drawing Review
51 Raview Shap Drawn

|6 Set Property Pins.
|..8.1 Set Property Pins for Tact 27

7. Cutvert List

1.1 Prepare Culvert Drder List

for CE

[ 13
Estimate of Hours

Cost

Subtota 6| 1 T
{2 Wastings
{22 Pre.Consiructon Mestng
2.3 Site Vigh (3)
24 Public Mesting
Sublotal
3. Question & Answer.
3.1 Provide Answers 1 Design Reited Questions I B R
Subtotal] IS D AN | Lol |
4. Setttament Review.
4.1 Review Setlement Data and Provice inpyl T ) T e e O R
Subtotal L] A N AOO NN DU AN 9|

EXHIBIT A"
Page 22 of 39




CONSTRUCTION ENGINEERING SERVICES
 Direct Expenses

Froject ams: §6th Street, Shadow Pines to Old Cheney

Project Number; LCLC-5241(8)
Control Number: 13141

Locstion {City, County): Lincoin, Langaster County

Firm Name: The Schemmer Assaciates Add

Logo Here

Consultant Project Manager: Mark Lug_m_mr_r_s

LPA Responsitle Charge:  Kris Humphrey

Phome/Emll: 402 326-1176 _ khumphrey@lincom.ne Hov

NDOR Project Coordinator:

Date:  Magch 10, 2015

Engneecrisage

Subtotsl
— S s o oG B T |
S G S N S s

27040

TOTAL DIRECT EXPENSES 1

C Cost E: for CE S
Direct Expanses EXHIBIT "A”
Page 23 of 39




L CONSTRUCTJON ENGINEERING SERVICES
‘ Cost by Task .

ProjectNeme: 56th Street, Shadow Pines to Oid Cheney
Froject Number: LCLC-SZ‘!;S!

Control Number: 13141
Location {City, County): Lincoln, Lancaster County
Add :

Firm Name: The Schemmer Assocuates H

Consultant Project Menager:  Mark Litehams L GS o H ere
LPA Charge: Kris
Phone/Emsil: 402 328-1178 kmmmﬂltnwn nE.gov
NOOR Project Coondinstor:

Date: Mareh 10, 2015

7. Bestings I 30 T #1377 % EIIELY)
3. Question & Answer I I [ I I

4. Settement Review {8 T S4338 T $7g845 | %414 | 8126408

5. Shop Drawing Review { 1o i 545810 878827 $457.97 31404 54

6. Set P Fing I I 1 T i

7. Culvert List I I I I I

8. Plan Revision | I I 1 I
rn Construction Inspection | 1 I i 1
10, Perform Material Sampling snd Testing i i | I {
11, As-Buiti Crawings i i I I 1

12, Final inapeciions I I T | i

13 Project Closeout 1 I I ! i
14, Other I { ] T H

C Cost Esti for CE Services
Cost by Task EXHIBIT "A"
Page 24 of 39




CONSTRUCTION EN

Projoct Name:

Project Number:

Control Number;

Location {City, County):
Firm Neme:

Consultant Project Manager:
FhonelEmali;

LPA Responsible Chargs;
Phone/Email:

NDOR Project Coordinator:

Project Cost

56th Street, Shadow Pines to Old Cheney

LCLC-5241(8)

13144

GINEERING SERVICES

Lincoln, Lancaster County

The Schemmer Associates

Mark Lutiehams

Xos Homphrey

Logo Here

Add

402.328:3178  khumphreylincoin ne gov

Date:

Direct Labior Coste:
Personnsl Classificstion

March 10, 2015

Ampunt

Principat

18

$60.00

L 380000
3220059

P {28

48

$45.81

Engineay

$2228

Designer/CADD Techmasn

Survay Craw Chief

Survay Crew Member

fns; r2

1 3

|raministrative

for CE Services

I
Project Cost

dent Cost

EXHIBIT "A"
Page 25 of 39
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State of Noboasks Depastmert of Aoeds
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Contract 10 141%
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Saripée for Quatity
Ssmple koo Quatty
Sampte tor Guaiy

Agefire Motstute
Fiuid T Tasts
Unenfises Compeasalon Cyloder
Pavemant Cres
Samgle for Quattty
Semple for gy
Sampte lor sty

Favement Coras

agp oty

ah M amew

Comtmart

Samipte coquied fom & Ran-approved dack

Sampte veguited d fiom § pon agpeed dock

Aufawery Babey), Slump, Lokt Woght, Vield, tyliodny

Sumple required i 40 § KB BED0wRS HOCk

Saple exquirgd i fiam » won NPRGED Hack

Sampthe rogrivad #Hteom 5 nor Fpprovd Hock

Stenpia required M fram & non appsoved work
One warnie ph o) untess shipped S0t testod ind sppazeed stoch
28" samples untgss frem appraves sack

1907 g THON o108 LA S 5 BT R b2 S P e
Semphe sequred Y g 8 HO ApmEver S
v g & 4 é

1" samplos rdens frem wpgiravcd Stk

Alrfevary H0cy), Sharwp, Upt Weight, Yishd, Cylinets.

Sarmpts reqused i from a son agnsaved siack

26" sampler uskess from sppoved otk

Als{overy 300cy), Slemp, Linh Waight, Yield, Lyfingers.

Sanige ragutred o Sram @ Koa apgeaves SOtk
e s tested X
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16 tmasoN
516 WRASON
ST MK
SGIE  KRASON
3606 KRASON
5536 WRASON
S8 RRASDN
5696 KRASON
616 Wik
SIS BYRE
5615 KAARL
561 KRASOR
SGAS  WHGEL
SIS BYRE
W1 e
5015 KRASON
SGAS MACKE
SG1S  ERASON
565 KRASON
WIS WG
SG15 RYRE
$G15  EaREL
S615  XRASON
S5 MACKE
SGAN  KAASOM
5615 KRASGN
SEN8 WEKIH
sG1s  avar
615 SRR
S61S  XRASOW
618 WGk
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SROUP & CULVERTS

Statar of Materncn Dspartment of usds

EXHIBIT"A"

Miteriet Samplng and Testing Suminary
Corireot iU 1341
Control Numbae 13143 G0 Bty
Prajact Nybed LOLSI0MS) re!
Tocation S6TH 5T, SHADOW PINES 0 04D CHENEY, LINCON sulitted to NOR for worifisatiun testing
GRAD CONC FAVE San
Lustlng Gare 22472018
MG Yeosion Saruary 3, 2005
Nuster ol
Lo liers taamTose Oxscrysion Gomtn Ut Tot Descriphion. Tests Carmrants
Whtte Pigmentud Cute Camprunt:Fisid Usets Sarogts for Qusly 1 Sormple tequired f fram » aon £ ppraved stack
90t Paured Joiat Sealent et Une Sarnpde for Quatity s “ple o
Bainfaacing Stect - Euld Sampin Sariple for Chuslery ¥ 26 sampins unless roen apieveed Sock
[ s 2 DOWIIED CONCRETE RAVEMENT, CLASS.478 E 3500 s2¢000 ]
Amare. 1 9our g Free Misture * .
Fiad Toch Tesns ¥ Adrtevery 200ey), Stures, Unit Weght, Yinld, Cylindess...
o Unzantmed Comprassian Eyiner ‘
Faving Units Pavement Cotes 1
WhRe Pigmonted Cura Compeurd Firld Usen Sarng'o for Chsalty 1 Sampie coieleed fram 2 fon At VEKA
Het Poured foet Sealant S Uien Sarnpte for Qasldy 1 One 1amps per fot urdoss shipped Fam tested eod appieved tback
Ruplorclog Steal - Frodd Savgler Saemple for Quelty 1 26" airides ynless biom approved seck
o0EY A25.00 AMUSY MANHOLE Y0 GRALY 12.008 1ACH
Asme Souied wah gthers
| —
fuse GaR & HONPERFORATED P.C. PIPE UNDIRDRAN S0 a*
Fipa Underdealn Apregate Gadstion 1
Cuslity 1 Ons samel
Compotian 1 COMPATEN CUrvE dBKs 31 NeresIBLY.
sor¢ areass & PLASGRASEG.V.C, 651 GMDERDRAN 15000 *
Plpp ndecsraln pegregaie Giendation 1
Quatty 1 Ome sampie for
Compsciien ¥ TOmpAtion Tusve GXI2 §1 EALEIMALY
79 209100 CRANULAR BACKFUL 30000 o
Seil Semsky - Granainr #( 1b Seamuterd Proctor Tes 1
N o cotentt ocations it Denshy Test v e ndsted b canges in st o
Fiekd Beisture Fost 4
Granuiat Barkil Agppegate Gtadatiar. 3 W Spacthe, bre tes s oviery SOCY 0 nellon thesent
o089 won 75 TEMFRASY SUHFACING 6* LR
Mme. 3P Ay conemtn i uond Agg Froe dhaisture *
Flok Tneh Fastr i Katevesy 300cy), Skarrp, Ants Welght, Vioi, Cylonders .
W o uneonfined Compression Cylinder N
A 170 SUBGRADE PRIPARATON 2864.000 g
Sot Deraity Subgrade Froparation & 1ab Sandard Proctar Fest 3
Asvame: 1 perlacetion/? loation. i Doty Yast 1 9000 ar lea
3 Fieli Mpltute test ? e
[ o CoRpIREL .00 a0k
Assimas  Poured wih others
7w
Ralabpseiog Stoei - Fietd Sample Sympie for Quality + 76 duemples uniass fiam yppitved stock
White Pigmentes Cute Compmnd Skt thew Sampts s Quatty 1 Sempie tequired ¥ from » aon approved sieck
0971003 MANHOLLS 1000 A
A Pounedwhb then
| aa—
Relotorcing Steet - il Sumpla Sumple fer Quatey 3 24" semples rirdest oo s pprnved dack
im0 aser0y 455 478 1950 o
Atmstos:  Roursd with athers
 So—
Whito Pigimerted Cuie Compound i Ust Sanpie tor Gunlity ¥ Sumgn toguned & frorm s wofvapasored stock
oo R1ST00 HENEOROING STEEL FOR COTLARS. 135.008 w
Retaleseing Steel - Feld Sansale " ssmpie fon Quiay 1 24" samales uatest Hom Spproved stotk
o135.0120 STORM SEWSR P, § Sives 015000 W

Soll Bty Granybac b
Aassma; 1 pot tocatlon/ 1 Iocations

Lot Siandard Procter Test
#16 Density Test

Page 3ol s

i1 gilare maisture: donsiey tests for each 15035 01 lexs, dependingan

$G 2w

Sp-3mP
seozE?
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5w
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marxe

WACKE
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Gitng

ERDUP 44 CIHVERT ATSTARON
JIENTRTY

GROUP 48 WATER MATN AND
SANITARY SEWER

GROUS 468 FAECTRICAL

GROUP 10 GENERAL TEMS

Strie of Nebrasks Depactmant of Roads
Meteriai Sernpling pod Yaapieg Summary

Conttect 10 145K
Controt Nursber 13141 000
Projest Hursber LELES2ASE)
Sorstion SATH ST, SHADDW FINES 0 QLU CRENEY, LINCGRN
Yyme of Wark GRAD CONE PAVE CULY WATER SAN ELIE MIGK
Extting tiia /2612015
WS Veslor fanwary 3, 2018

Unatsam M Cade

tar by projeet

EXHIBIT "A"

sabrolttesd 1o KOR for veidfatinn teding

et Pieate eefit

Desestgtion ottty sty Yast Descrigtion
1 depth 265~ 3 width ok Hleid Metturn Yot
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Spme: 3Pour g Frox Metitute
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Stxte o1 Hebrusha Deprrtusant vf Roeds
Waterlo! Sumptiog and Testing Sumemiry

wpn
Canteed 1D 1A EXHIBIT A
Control Nuniber 13841 200 . pmjoct
Frojots Nysmber LACAZAYS) tatond Fisme sefe
Location 56T 51, uxcalk i
Type of Wark GRAD CONE PAVE CULV WATER SAH ELEC SIGN
Lesting Date 272872015
M5 Version fumusey 1, 3005

Nomiver of
binetaca oo Code. Dasurigtion ity ekt Text Dustigtion: Tats Comments Guldente
ink Sesipling & Testiag Totele

cuissn 1% Tor/TV AR ey ‘fons CASS BGradation 3 One Tert evory 200D tors MG IS, 15 MAKE
TLAZS B Cualty 1 o

CLASS s ntafCY Mgy 1685 Tora LRSS £ Gradation H One Yest oenry 10D tans MSG 1S, 16 BINKE
CLASS € Quaty 1 Conetest avery 35K tons; NIR wit toat these wceplos

¥ Commed  nfn ¥iges Tors 195 Coment Sample 3 e tast avery TSG tons; NDR will teat these samples WS 15,16 ERAsON
THE Mt SRR xS DR IR 1GIenal £V agh by I HOIE R § = Thise tlnio disime Kl c0Rctale pinOuCed byat 8 SgE Tousth.
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State of Nebrasks Department of Rogds

Required Document Ust Legend
T0S Test or Sample
Contrect ID 11841X cC Contractor's Certification
Controf Number 13141 000 MC Manufacturer Certification
Projact Numnber LCLC-5281(5) coC Certification of Cornpliance
Location SETH ST, SHADOW PINES TO OLD CHENEY, UNCOIN coT Certification of Test
Type of Wark GRAD CONC PAVE CULV WATER SAN ELEC SIGH APL Approved Praducts List
Letting Date 2/26/2015 PMY Praject Manager's Verification
$G Version January 1, 2015 SP Special Provisions
[NSS Nebraska Standard Specification
DISCLAIMER: This dacurment may not include all material requirements for MA MER Approvst
this project. Please refer to the Materials Sampling Guide fora |S6 Materia) Sampfing Guide
comprehensive list of the matenat requirements. This SR smging Report
document wilt not refiact any changes made to the project after
Group Une Rem -item Code - Pescription Luantity Uk . Sethod Book MRR Conteit
GROUP 1GR 0001 003010 MOBIIZATION 1,000 &5
0002 200000 LARGE TREE REMOVAL 7.000 EACH
0003 1009.00  GENERAL CLEARING AND GRUBBING 1.000 LY
0008 W10 WATER 142,000 MGAL
£ 103000  EARTHWORK MEASURED IN EMBANKMENT A7289.000 LY
Soil Density-Embankment 085 8§63 CHJRCHWELL
0006 103002  EMBANKMENT FOR SURCHARGE (ESTABLISHED QU/ 4062.006  TY LIRDEMANN
o7 1303.00  REMOVE PAVEMENT 17479.000 SY
ote 130125  SAWING PAVEMENT 558,000 F
oone 110860  REMOVE DRIVEWAY 555.000 sy
[2:H¢] 3310700  REMOVE WALK 1084000  SY
L1358 1151300  REMOVE FENCE 345.000 iF
oz 111430 REMOVE RETAINING WALL 280.000 iF
o013 1116.20  REMOVE POST 21.000 EACH
o014 112201 REMOVE CONCRETE MEDIAN SURFACING 228.000 sY
0o15 153603  REMOVE POLE AND FOOTING 1000 EACH
70283 160008  MONITORING INSTRUMENTATION 1.000 s [<. o 5P-187  LINDEMARN
oy 17038 18" DRIVEWAY CULVERT PIPE, TYPE 24 0R & 35.000 LF SR 56-19  KARE.
ome 202105  REMOVE AND RESET MAILBOX 7.000 EACH
0018 301056  REMOVE & SALVAGE RETAINING WALL 233.000 LF
oo 403500  REMOVE FLARED-END SECYION 2000 EACH
[Cor39 4093.8% GRAVITY BLOCK WALL 1243.000 SF coc SP136  KRASON
oo 409515  LOMPACYED EARTH LEVELING PAD 2535000 [ TS MS5734  CHURCHWELL
0023 10208  CLASS 47B-3500 CONCRETE FOR RETAINING WALL  8.600 oy
Class R Aggregate T05 56-16  MAZNE
{nterground/Blended Cement T05 S$G-16  KRASON
FPorttanc Cemant Concrete 08 $G-18  KRASON
0024 435220 EPOXY COATED REINFORCING STEEL FOR RETAININC 2080.000 LB
Reinforcing Steel - Epovy - Fleld Sample TOSICOT 5G-18  KAFEL
Reinforcing Steel-Epoxy-#5{pretested) 1 TOS/COT $G-16  KAFEL
Reinforcing Steel-Epoxy-#6(pretested) 1 Tos/eoT 5G-16  KAREL
Relnforcing Steel-Epony-#T{pretested) & YOs/COT $6-16  KAFEL
fuirid 482500  NOISE BARRIER $312.000 5S¢ coc 5P-1893  KRASON
0026 589850  PIPE RAILING 48" 656.000 i TOS/COT NSS716  KAFEL
jesrzg 631000 STEER SHEEY PIUNG IB19.008  SF
Steel Sheet Piting cor 5G-20  KAREL
0028 660235  SPECIAL SURFACE COATING 2180.000 19 PNV §P205  KRASON
0023 713085  VINYLFENCES 278.000 ¥ oS 5P-135  KAKREL
0030 715160 REMOVE AND RESET STEEL GATE 1.000 EACH
0031 B024.50  SELECT GRANULAR BACKFILL FOR RETAINED EARTH  183.000 cy TOS/COT/COC  NSS738  LINDEVIANN
Soil Density-Select Granular Sacklill 1 TOS NSS714  CHURTHWELL
o032 006,00  COVER CROP SEEDING 2500 ACRE
0033 1019.13  EROSION CONVROL CLASS 10 580,000 ¥
Erosion Control, Class 10 # AP NSSBO?  DOMNDLNGER
o034 022,31 FABRIC SILT FENCE-LOW POROSITY 52000 iF
Fahric Slit Fence-Low Porasity 5t APL NSSE09  COMNELINGER
0035 W22.12  FABRIC SUT FENCE-HIGH POROSITY 112.000 iF
Fabric §iit Fence-High Porosity it APL NSSBOS  DONDUINGER
6036 192282 SILT CHECK, TYPE 2-1.0W 300.000 iF APL 5P-302  DONTUNGER
o037 1022.83 SILT LHECK, TYPE 2-HIGH 42,000 iF APL 5P-302 DONTUNGER
GROUP 1 GR 0001 003010  MOBWLIZATION 1.000 5
o007 110100 REMOVE PAVEMENT 15.000 sy
GROUP 1A €:0038 003010  MOBILZATION 1000 s
038 4054.55  TEMPORARY SHORING LS
a0a0 410208  CLASS 47BD-4000 CONCRETE FOR RETAINING WALL 482.100 2
Class B Aggregate kY 56-16  MACKE
Class E Aggregate TOS. $6-16  MACKE
intergrovnd/Biended Cement TOS 5G-16  KRASON
Portland Cement Concrete TOS 5G-16  KRASON
‘White Pigmented Cure Compound-Field Usext APL 5G-16  KRASON
0041 4152.56 EPOXY COATED REINFORLING STEEL FOR RETAININC 45825.000 LB
Reinforcing Steel - Epoxy - Fletd Sample TOSFCOT $GI6  KAREL
Reinforcing Steel-Eposy-#5{pretestad) 1 TOS/COT $G-16  XAREL
Reinforcing Steel-Epoxy-Hbipretested) & TOSKOY 5G-36  XAREL
ing Stesi-Epuxy u T08/C07 566  KAREL
GROUP 18 V0042 4030.10  MOBLZATION 1.000 s
0043 4054.65  TEMPORARY SHORING 1.000 11
604 4093.85  GRAVITY BLOCK WALl 3582008  SF APL $P-136  KRASCN
[ 409555  COMPACTED EARTH LEVELING PAD 281000 F 105 N55714  CHURCHWELL
0045 BO24.50  SELECT GRANULAR BACKFILL FOR RETAINED EARTH . 1225.000  CY TOSACOT/COC  NSS7IE  LINDEMANN
EXHIBIT "A"
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State of Nebreska Department of Roatds
Reguired Document List

Contract 1D 1141X

Control Number 13141 000

Project Number LCLC-S243(5}
Location S6TH 5T, SHADOW PINES TO OLD CHENEY, LINCOLN
Type of Work GRAD CONG PAVE CULV WATER SAN ELEC SIGN

tetting Date 2/26/2015

$G Version January 3, 2015

DISCLAIMER: This document may not include all material requirements for

Sroup Hne dtom

GROUP 3 CO 0047
oo4ag
a9
0050

0051
o052

0053

o055

0056
0os?

0058

O0EL

062
063

this project. Please refer to the Materlals Sampling Guide for s

comprehensive list of the material requirements. This

document will not refiect sy changes made 1o the project after

Joam Code - Description

002,88
0030.30
017.15
2010.03

201,00
3008.05

361315

301622

301638

301665
301671

01738

3020.24

302037

307512

3075.18
37542

Soit Density-Select Granutar Seckfil g
GROUND SLEEVE
MOBILZATION
SURVEY MONUMERT AND 80X
CRUSHED ROCK SURFACE COURSE
Crished Rock Surface Course
MAHBDX POST
TIE BARS
Epoxy Resin Bonding System-Grade 3%
Nen-Sheink Grout B
Remforcing Steel - Epoxy - Field Sample
Reinforcing Steel-Epoxy-#5{pratested) 1
Relnforeing Steel-Epoxy-#6{pretested) n
CONCRETE CLASS 478.-3500 BARRIER CURR
Cimss R Aggregate
Interground/Blended Cement
Portiand Cament Concrete
Pref Expansion it Filler-Asphalt Type ®
Pref Expansion it Filler-Sponge fubber o
Pref, Expansion 3t Flller - Fiier Type &
White Pigmented Cura Compaund-Figld Usen
CONCRETE CLASS 478-3500 SIDEWALKS
Llass R Aggregate
intergeound/@landed Cement
Portland Cement Concrete
Pref Expansion Jt Flller-Asphalt Type it
Pref Expansion it Fillar.Sponge Rubber »
Pref. Expansion It Filier - Fiber Type o
White Pigmented Cure Compound-Fietd Uses
DETECTABLE WARNING PANEL
Detectable Warning Paneisy
5 CONCRETE CLASS 478-3500 BIKEWAY
6" CONCRETE CLASS 4783500 BIKEWAY
Class R Aggregate
Interground/Blended Cement
FPortland Cement Concrete
White Pigmented Curs Compound-Field Usen
CONCRETE CLASS 478-3000 MEDIAN SURFALING
Class & Aggregate
interground/Blentad Cement
Portiand Cement Concrete
‘White Pigmented Cure Compound-Fisld Usast
CONCRETE CLASS 478-3500 DRIVEWAY
Class R Aggregate
interground/Blended Cement
Portlsnd Cement Contrete
‘White Pigmented Cure Compount-Fieid Usent
CONCRETE CLASS 47B-HE-3500 6° DRIVEWAY
Class B Aggregate
Class £ Aggregate
interground/Blended Cement
Fortlangd Cement Concrete
White Pigmented Cure Compound-Field User
&7 CONCRETE PAVEMENT, CLASS 478-3500
Class R Aggregate
Epoxy Resin Bonding System-Grade 321t
Hardened Concrate
Hot Popred Joint Seafant Field Use 1
Intergrount/Blended Cement
Porttand Cernent Concrete
Ruinforcing Steel - Black - Field Ssmpie
Reinforcing Steel - Epoxy - Fisld Ssmple
Reinforcing Steel-Black-#5{pretested} &
Reinforcing Steel-Epoxy-#5{pretested) n
White Pigmented Cure Compoynd-Field Usen
6" CONCRETE PAVEMENT, CLASS 478-HE-3500
5" CONCRETE PAVEMENT, CLASS 478-3500
Class R Aggregate
Epoxy Resin Bonding System-Grade 360
Hardened Cancrete

Page 2of$

$e19 Test or Sample
e Contractor's Certitication
vC Manufacturer Certification
coc Certification of Compliance
coT Certification of Test
APL. Approved Prosucts List
PMY Project Manager's Verification
5P Special Provisions
NSS Nebrask Standsrd Specification
MA MER Approvat
[5G Material Sampling Gulde
sk Shipping Regort
Rofarence
T0S NSS715  CHJRCHWELL
8.000 EACH car 5P-222  KAREL
1.000 153
3.000 EACH €oc 5P-196  KAREL
70,000 TON
T0S 56-6 MACLE
7008 EACH
7000 EACH
APL SG-15  KRASON
APL SG-15  KRASON
TOS/COT NSSI020  KARE.
Tos/coT NS51020  XARE.
TOs/CaT NSSIO20  KARE.
266.000 F
TOS 8G-25  MACKE
708 SG46  KBASON
Tos 5G-316  KRASION
APL 5636 KRASON
APL SG16  KRASDN
APL $G-16  KRASON
ARL $G-16  KRASON
591000 SY
08 §G-16  MACKE
TO8 5G-18  KRASON
708 SG-26  KRASDN
APL $G-16  KRASON
ARL 5G-46  KRASOR
AP 5G-18  KRASON
APL 5G-16  KRASON
217000 SF
APL SP-305  KARE.
2318000  §v o1 5G-16  KRASON
340,000 s
08 $G-16  MACKE
708 SG-18  KRASON
08 5G-16  KRASDN
AP 5G-16  KRASON
I587.000 5V
T8 3618 MAIKE
TS SG-16  KRASON
TOS 56-16  XRASON
APL §$6<16  KRASON
492.000 ¥
o8 5G-16  MIATKE
TS $G-16  XRASON
Tas 5G-15  KRASON
APL 5G-16  KRASON
$0.000 Y
TOS S$G-18  MATKE
05 5646 MATKE
708 §G-16  KRASON
05 5G-16  KRASON
APL 5G-16  KRASON
768,000 Y
105 5615 MAZKE
AFL 5G-15  KRASON
YOS5 $6:15  WEIGEL
APL §615  BYRE
TOS 3G-15  KRASON
08 3615 XRASON
TOS/COT $G-15  KAREL
Tas/00T 5G-15  KAREL
TOS/COT $G-15  KAREL
TOs/coT 5615 KAREL
APL 5G-15  KRASON
162,000 Y s 5615 KRASON
4432000 SY
108 5615 MAZKE
APL §G-15  KRASON
TOS $6-15  WEKGEL
EXHIBIT A"
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State of Nebraska Department of Roads

Required Document List {egend
TOS Test or Semple
Contract 10 1361 cc Contractar’s Certification
Cantro! Number 13141 000 L Manufacturer Certification
Project Number (LLC-5262(S} (<en Certifitation of Compiiance
Location SETH ST, SHADOW PINES TO OLD CHENEY, LINCOLN CoT Certification of Test
Yype of Work GRAD CONG PAVE CULV WATER SAN ELEC SIGN AP Apgroved Pradunts List
Letting Date 2/26/2015 PRy Peoject Manager's vetification
SG Version January 1, 2015 5P Special Pravisians
INSS Nebrasks Standard Spacification
DISCLAIMER: This document may not Include aif material requirementsfor  JMA M&R Approval
this project. Please refer to the Materials Sampiing Guige fora [S6 Materiz! Sampling Guide
comprehensive list of the materia tequirements, This IS8 Shigping Report
document will not reflect any changes made to the project after
Acceptance: . Reference
Haot Paured Joint Seafant -Field Use AP 5G-15  BYRE
interground/Blended Cement TOS 5615 KRASOW
Portlang Cement Concrate TO8 86-15  KRASON
Reinforcing Steel - Black - Field Sample Tos/eor 5G-15  KAREL
Reinforcing Steel - Epoxy - Field Sample TOS/COT 5G-15  KAREL
Reinfarcing Steel-Black-#5{pretested) 1 TOS/LOT 5G-15  KAREL
Reinforcing Steet-Epoxy-#5{gpretested) » TOS/COT 5G-35  KAREL
White Pigmented Cure Compound Field Usens ARL 5G-i5  KRASON
0064 307546 9" DOWELED CONCRETE PAVEMENT, CLASS 478-35018058.000  SY
Class § Aggregate YOS 5615  MACKE
Epoxy Resin Bonding SystemnGrade 3 1 APL $G-18  KRASOR
Hardened Concrete o8 $6-15  WEIGEL
Hot Poured Joint Sealant -Field Use i APL S6-15  BYRE
imerground/Blendad Cement YO8 $6-15  KRASON
Portsnd Cement Concréte TOS SG-15  KRASON
Reinforcing Steel - Black - Field Sample yosfcor SG-15  KAREL
Reinforcing Stee) - Epony - Fleld Sample T08/COT S$G-15  KAREL
Retnforcing Steeh-Black-#5{pretested) TOS/COT $5:15  KAREL
Reinforcing Steel-Epoxy-#S{pretested) i TOsfCOT $G-15  KAREL
‘White Pigmented Cure Compound-Field Usak APL 5615  KRASONM
i - Epony-1% ToS/LOY 5$G-38  KAREL
Q65 309138 9" CONCRETE PAVEMENT, CLASS 478-HE-3500 1404000  SY
Class B Aggregate 08 $G-15  MACKE
Class € Aggregate TOS 15 MACKE
Epoxy Resin Banding System-Grade 3o APL $G-15  KRASON
Hiot Poured Joint Sealant -Field Use APL. 5G-15  BYRE
Interground/Blended Cement 108 5615 KRASON
Portiand fement Concrete TOS §G-15  KRASON
Reinforcing Steet - Biack - Field Sampte TOSICOT §$G-15  KARE.
Reinforcing Steel - Epoxy - Fieid Sampie TOS/COT 5G-15  KARE.
Reinforcing Steel-Black-#5{pretestaf x TOS/COT $G-15  KARE.
Reinforcing Steel-Epoxy-#3(pretested] 1 TOS/COT 5G-1%  KARE.
‘White Pigmented Cure Compoung-Field Usen APL $G-15  KRASON
0066 303135 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE- 924,000 sY
Ciass & Aggregate 08 5G-15  MACKE
Class € Aggregate 108 5615 MACKE
Epoxy Resin Bonding Systern-Grade 3 APL 5G-15  XRASOM
Hot Poured foint Sealant -Field Use s APL SG-15  BYRE
interground/Biended Cement TOS $G-15  KRASON
Portland Cement Concrete TOS $G15  KRASON
Reinforcing Steel - Black - Figid Sample TOSFCOT SG-15  KARE.
Retnforcing Steet - Epoxy - Fleld Sample TOS/COT $G-15  KARE.
Relnforeing Steel-Black-BS({pretested) TOS/COT $6-15  RARE.
Reinforeing Stesl-Epoxy-#S{pretested} o TOS/COT 5$G-15  KARE.
White Pigmented Cure Compound-Field Uses APL 5615 KRASOR
Steel-Epowy-14 n TOS/COY §6-15  KARE.
e 75 4015.00 ADIUST MANROLE TO GRADE 12.000 EACH
Llass R Aggregate TOS §G-16  MACKE
Portlang Cement Concrete JO§ $G-16  KRASON
0068 4025.10 GRATE INLET {PLASTIC) 2000 EACH Loc KARE..
QD6s 476406 6" NONPERFORATED P.V.C. PIPE UNDERDRAIN 8000 iF TOS/COC SG-13  KARE.
Pipe Underdrain Aggregate TOS MACKE
Pipe Underdrain Fabric s APL KARE.
e 478456 6" PERFORATED PN.C. PIPE UNDERDRAIN 185.000 [ TGS/COC SG-18  KARE.
Pipe Underdrain Aggregate TOS MACKE
#ipe Underdrain Fabric 8 APL KARE.
o7l 480332 12 PVC.PIPE 31000 iF TOS SP-283  RARE.
o072 4500.24  AREAINLET SEDIMENT FILTER 3.000 EACH
Area Intet Sediment Fiiter APL $P-288  DONDLNGER
on73 480028 CURBINLET SEDIMENT FILTER 31000 EACH
Curb inlet Sediment Filter APL 5P-298  DONDUNGER
o074 753504 47 WHITE POLYUREA PAVEMENT MARKING, GROOV 3976.250  LF
Glass Beads-Therman and Polyurea ot $6-23  DONDLNGER
Falyures Pavernent Marking APL SG-23  DONDLNGER
00738 7515.08 B WHITE POLYUREA PAVEMENT MARKING, GROOV 476.000 ¥
Gless Beads-Thermo snd Potyures (< $6-23  DONDLNGER
Polyures Pavement Marking APL $6-23  DONDLNGER
076 751532 12" WHITE POLYUIREA PAVEMENT MARKING, GROO 66,000 &
Glass Beads-Therms and Polyurea oC 5623 DONDLNGER
Polyures Pavernent Marking APL 56-23  DONDUNGER
EXHIBIT "A”
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State of Nebrasks Departmant of Roads
Required Document List

Contract 1D 2143%
Controf Number 13141 600
Project Number LOLC-5281(5)}
Lacation SETH ST, SHRDOW PINES TO DLD CHENEY, INCOLN
Type of Work GRAD CONC PAVE CULV WATER SAN ELEC SIGN
Letting Date 2/26/2015
$G Version January 1, 2015

DISCLAIMER:

wory

079

223
ooRz
0083
oo
6085

086
ans?
082
0088
0090
oos1
0682
GROUP 3 €0 0048
0061

GROUP 4 CU/0093
0088
0085
0096

06037

0cs8

0083

This document may notinciude alt material requirements for
this project. Please refer to the Materials Sampling Guide for a
comprehensive list of the material requirements. This
document will not reflect 3ny changes made to the project after

e Code

: Qurantity
751524 24 WHITE POLYUREA PAVEMENT MARKING, GROD 72.000

Gtass Beads-Thermo snd Polyures
Palyurea Pavement Marking

7519.05  RAILRQAD CROSSING SYMBOL, WET REFLECTIVE PRE3.000

Wet Reflective Pref Pave Marking Typeivs
809100 GRANULAR BACKFAL
Soif Deasity- Granular Backtill &
Granuiar Backfit Aggregate
5009,75  TEMPORARY SURFACING 6°
Class R Aggregate
Portiand Cement Concrete
‘White Pigmented Cure Compound-Field Usen
Performance Graded Binder (63-22)
Perfarmance Gragled Rinder (64.28)

$034,00  PREPARATION OF INTERSECTIONS AN DRIVEWAYS 542.000

9111.00 WATER
917000 EARTH SHOULDER CONSTRUCTION
957050  MEDIAN CONSTRUCTION
917326 SUBGRADE PREPARATION
Soil Density-Subgrade Preparation 3t
100103 SEEDING, TYPEC
101008  SODDING
1010.15 BUFFALD GRASS SOLDING
L030.80 COMPOST
032,80 HYDROMULCH
WE00.00  ADIUST $TOP BOX TO GRADE
WEOD.03  ADIUST VALVE BOX 70 GRADE
0030,30  MOBILIZATION
307512 £ CONCRETE PAVEMENT, CLASS 47B-350D
Class R Aggregate
Epoxy Resin Bonding Systermn-Grade 31
Hardened Conceete
Hot Poured Joint Sealant -Field Use
interground/Blended Cement
Partiand Cement Concrete
Reinfarcing Stee! - Biack - Field Sampie
Reinforcing Steel - Epoxy - Field Sample
Reinforcing Steel-Black-#5{pretested) 5§
Reinforting Steel-Epoxy-#5ipretested) o
White Pigmented Cure Compound-Fleld Usen
003048  MOBIIZANOR
1117.00 REMOVE MANNGLE
111900  REMOVE INLET
401124  CURRINLET
Class B Aggregate
Class £ Aggregate
Class & Aggregate
interground/Blended Cemant
Partiand Cement Concrate
Reinforcing Steel - Epoxy - Field Sempie
Reinforcing Steel-Epmoy-sa{protested) 3
White figmented Cure Compound-Field Usent
4016.00  MANHOLE AT STATION 102+50.00RT,
Class R Aggregate
Interground/Blended Cement
Partiand Cemant Concrere
Reinforcing Stee - Epoxy - Held Samgple
Reinforcing Steel-Epay-#a{pretesteds 1
Rainforcing Steel-Epaxy-#5{pretested) st
Reinforcing Steal-Epoxy-#6{pretested) 8
401601  MANHOLE AT STATION 111465.00
Class R Aggregate
interground/Blended Cernant
Pottiand Cement Concrete
Reinforcing Stee!l - Epoxy - Fleld Sample
Retnforcing Steel-Epoxy-#4{pretested) ¥
Relnforcing Steei-Epoxy-#5{pretasted 1
Reinforcing Steel-Epoxy-#{pretested) o
4016,02 MANHOLE AT STATION 115+85.00
Class R Aggregate

Fagedof§

Legend
708 Test or Sample
cC Contractor’s Certification
MC Manufatturer Cestification
jCOC Certification of Comphance
oY Certification of Test
APL Approved Products List
PMY Projett Manager's Verification
5P Special Provisians
NES. Nebrasks Standard Spacificetion
bl MER Approval
5G Materiat Sampling Guide
SR Smgg!ng Regort
Unit . Method Book RABR Contact
3
<o 5823 DONDLNGER
AP §G-23  DONDUNGER
EACH
3 $G-23  DONDLINGER
370.000 <y
105 CHURCHWELL
TOS SG-13  MACKE
5338.000 sy SP-282
108 5P-282  MALKE
TO08 5P-282  KRASON
ARL SP-282  KRASON
TO$ 5P-282 BYRE
TOS 5P-282  BYRE
sy
100.000 MGAL
72.882 STA
17.050 STA
26644.000  SY
108 5G-10  CHURIHWELL
2.500 ACRE
2565.0900 5Y
5915000  sv
236.000 {a g
4.000 TON
5.000 EACH
9,000 EACH
1.000 18
15.000 ¥
08 5G-15  MACKE
APL 3615 KRASON
a8 5615 WEIGEL
APL 5G1%  BYRE
T08 56-18  KRASON
Tos 5G-15  KRASON
TOSACOT 3G-15  KAREL
TOSALOT §GA5  KAREL
TOS/COT $G-15  XAREL
T08/C0T 56-15  KAREL
AR 5$G-15  KRASON
LOOO s
2.000 EACH
7000 EACH
31000 EACH
108 $G-16  MACKE
Tas 5616 MALKE
108 5G-16  MACKE
08 5G-16  KRASCN
TOS 5G-16  KRASCN
TaSfCOT 3G16  KARSL
Tos/cuT 5G-16  KARZL
APL $G-18  KRASCN
1.000 EACH
™S 5G-16  MACK:
108 56-16 KRASCN
T08 3G-16  KRASCN
TOS/COT $6-16  KARZL
Tos/COT 56-16  KAREL
TOS/COT 5G-16  XARGL
TOS/COT $G-16  KARSL
1000 EACH
TOS 5636 MACKE
TOo8 5G-38
108 5G-15
TOS/ACOY §6-16
TOS/COY 5638
TOSfCOY 5G-16  KAREL
Tos/cot §6-16  KAREL
1.000 EACH
T08 56-16  MACKE
EXHIBIT "A*
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State of Nebraska Department of Roads

Required Document List
108
Contract D 1141X e
Lontrol Number 13143 000 MC
Project Number LCLG-5241(8) CoL
Location S6TH ST, SHADOW PINES TO OLD CHENEY, LINCOIN oY
Type of Work GRAD CONC PAVE CULV WATER SAN ELEC SIGN APL
Letting Dote 2/26/2015 [Py
%G Version january 1, 2015 jsp
NSS
DISCLAIMER: This document may notindiode il matenal requirementsfor  |Ma
this project. Please refer to the Materials Sampling Guide for a {56

Group Ling ftera - fiem Code

0100

9101

0102

0103

0104
e
0106
0107
s
0108

6110

(821

a2
0113

D134

s

0116

o7

o118

(1523

026
GROUP GA 10121

comprehensive list of the material requirements, This iR

tegend

Test ar Sample

Contractor's Certification

Manufacturer Cenification
Certification of Compliance
Cartification of Test

Approved Prodycts List

Project Manager's Verification
Speciat Provisions
Nabraska Stendard Spacification
MER Approval

Material Sampling Guide

Shipping Report

dacument will not reflect any changes made 10 the project after

4015.03

#016.08

4016.05

4016.05

4028.10
4035.00
4043.50
4045.00
4050.01
4107.07

A157.50

a230.36

4230.42
446036

446042

P702.15

PrO2.38

#T02.24

P702.36

PIOZAZ

#r08.07
003040

IntergroundfBiended Cement
Postiand Cement Concrete
Reinforcing Steel - Epowy - Fleld Semple
Reinforcing Steel-Epaxy-#4{pretested) #
Reinforcing Steel-Epoxy-¥5{pretested) 3
Reinforcing Steel-Epoxy-#5{pretested) o
MANHOLE AT STATION 115+82.30 LT, 1000
Class R Aggregate
imerground/Biended Cemant
Partiand Cement Concrate
Reinforeing Stee! - Epoxy - fleld Sample
Reintorcing Steel-Epoxy-#4{pretestad) 1
Reinforcing Steel-Epoxy-#5{pretested o
Reinforcing Steel-Epoxy-#6{pratested) X
MANHOLE AT STATION 12045000 1006
Ciass R Aggregate
interground/Blented Cement
Portlznd Cement Concrete
Reinfarding Stest - Epoxy - Fleld Sample
Reinfarcing Steet-Epoxy-#4{orstested) 5
Reirdorcing Steet-Epoxy-#5{pretested) 4
Reinfarcing Steet-Epoxy-#6{pretested) &

MANHOLE AT STATION 122475.00L7. 1000
Llass R Aggregate
interground/Biended Cemant
Portiand Cement Cancrete
MANHOLE AT STATION 134+77.30 8T, 1.000
Class R Aggregate
interground/Blended Cement
Portland Cement Concrete
GRATE INLET 3.000
REMOVE FLARED-END SECTION 8.000
REMOQVE SEWER PIRE £07.000
REMOVE STRUCTURE AT STA. 111407.10 1,000

EXCAVATION FOR PIPE, #IPE-ARCH CULVERTS, AND { 52,000
CLASS 478-3000 CONCRETE FOR CONCRETE LOLLAR 1.260
Llass R Aggregate
Interground/Blended Cement
Portland Cement Concrate
‘White Pigmented Cure Compound-Fietd Usen
REINFORCING STEEL FOR COLLARS 135.000
Non-Shrink Grout
Relnforeing Stes) - Biack - Field Sample
Reinforting Steet - Epoxy - Field Sample
Reinforcing Steai-Black-#{pretested)
Reinforcing Steei-Epoxy-Ré{pretested) 5
Reinfarcing Steel-Epoxy-#5{pretested) 1t
BAR GRATE FOR 36" CONCRETE FLARED-END SECTIC 1.000
Bar Grate
BAR GRATE FOR 42" CONCRETE FLARED-END SECTIC 1,000

36" CONCRETE FLARED-ENL SECTION 1.000
Concreta Flared Eng Section-36 in
42" CONCRETE FLARED-END SECTION 1.000

Concrete Flared End Section-82 tn

15" STORM SEWER PIRE, TYPE L 1358.000

Soil Density-Pipe Backfitl
Reinf Conc Sewer Pipe 15 in-Class 4l

18" STORM SEWER PIPE, TYPE 1882.000

Saoit Density-Pipe Backfili g
Relnf Conc Sewer Pipe 18 inLlass i

28" STORM SEWER PIPE, TYPE 1 419,000
Soit Density-Pipe Backfit i
Reint Conc Sewer Pipe 24 in-Class ()

38" STORM SEWER PIPE, TYPE § 120,000
Soli Density-Pipe Backhili 2
Reinf Cone Sewar Pipe 36 in-Class it

42" STORM SEWER MPE, TYPE 1 811.000
Reiof Conc Sewer Pipe 42 in-Class lif

&" STORM SEWER PIPE, TYPE 6, 7OR B 435.000

MOBILIZATION 1.000

Page 5 of 9

EACH

EACH

EACH

EACH

EACH
EACH

QAgS

LB

EACH

EACH
EACH

EACH

iF

i

LF

¥

TosKcoT
Tos/cor
TOS/COT
TOS/COT

Tos
TOS
T8
oc

TOS
108
TOS
APL

APL
08
Tosfcor
Tas/COT
TES/COT
TOS/COT

a4
oc

SR
SR

TO%
SR

Tos
SR

TOS
SR

Tos
SR

SR
SR

MER Contact
KRASON
KRASON
$G-316  KAREL
$G-16  KAREL
5G-16  KAREL
$6-16  KAREL
§6-16  MACKE
S6-16  KRASON
§$6-16  KRASON
§G-16  KAREL
56-16  KAREL
$G-16  KAREL
S6-16  KAREL
$G-16  MACKE
SG-16  KRASON
5G-16  KRASON
$G-16  KAREL
5G-16  KAREL
$G-16  KAREL
5G-16  KAREL
5G18  MACKE
5G-16  KRASON
§6-186  KRASON
5G16  MACKE
$G-16  KRASIN
$6-16  KRASON
5P-305  KARE.
$G-16  MAQKE
5616 KRASON
3G-18  KRASOM
56-16  XRASON
$GA6  KRASOM
5G-16  XAREL
$G-16  KAREL
5G-36  KAREL
5G-16  KAREL
5G-16  KAREL
$G-25  KAREL
56-28  KAREL
56-18  KAREL
5G-18  KAREL
CHURCHWELL
$G-13  KAREL
CHURCHWELL
$6-18  KAREL
CHURZHWELL
$G18  KAREL
CMURTHFWELL
5G-1%  KAREL
$G-13  KAREL
§G-19
EXHIBIT "A”
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State of Nebraske Oepartment of Roads
Required Document List

Contract ID 1181X
. Controi Number 13141 000
Project Number LOLC-5241(5)
Location S6TH ST, SHADOW PINES TO DLD CHENEY, LINCOLN
Type of Work GRAD CONC PAVE CULV WATER SAN ELEC SIGR
Letting Date 2/26/2015
3G Version Jenuaty 1, 2015

DISCLAIMER: This docurment may niot Include ail material requirements for
1his project. Please refer to the Materiais Ssmpling Guide for a
rcomprehensive fist of the material requirements. ‘This
document will not reflect eny changes made to the project after

Group Ling e Rep Code Des

0122 504280  SKYLIGHT

0123 5101 EXCAVATION FOR BOX CULVERTS

0124 4301,06  CLASS 478-3000 CONCRETE FOR BOX CULVERT
Clags B Aggregate
interground/Blended Cement
Portland Cement Concrete
White Pigmented Cure Compound-Fleid Usen

0125 415130  EPOXY COATED REINFORCING STEEL FOR BOX CULVI$53026.000

Relnforcing Steet - Epoxy - Field Sample

Stenl-E: 1

. .

poxy 3

D128 B0AD.00  REMOVE STRUCTURE AT STATION 115841850
4127 6052.85  ACCESS CROSSING
0128 821003  CRUSHED ROCK FOR BASE COURSE
0129 PP02.18 18" STORM SEWER PIPE, TYPE L

Soll Density-Fipe Backfili i

Reinf Conc Sewer Pipe 18 in-Class )i
0130 PF02.42 427 STORM SEWER PIPE TYPE L

Reinf Conc Sewer Pipe 42 in-Class it

GROUP 4B W 0132 003040 MOBLIZATION

132 13136.07  REMOVE CONCRETE ENCASEMENT
0137 479584 16" PLUG
D138 479600 67 PLUG
0140 W100.30  UPSIZE 12" T 26"
0144 W17653  TEMPORARY WATER SERVICE 27

0143 W180.00  CONCRETE CLASS 478-3500 FOR BLOCKS AND ANCH 29.260

Clasy R Aggregate
interground/Blended Cement
Partiand Cement Concrete

0146 WIS0.10  REINFORCING STEEL FOR BLOCKS AND ANCHORAGE 665.300

0147 W2I00A6 6" RETAINER GLAND
o148 W20048 8" RETAINER GLAND
0151 W200,58  24° RETAINER GLAKND
13173 W200.20  ANCHORING ELBOW, M1,
2153 W200.71  ANCHOR COUPLING, M.
0154 W205.06 5 WATER MAIN BIPE
Soit Censity-Pipe Backfill r
158 W20508 B WATER MAIN PIFE
Soif Density-Pipe Backiin x
0157 WR536  16° WATER MAIN PIPE
0158 W205.28 24" WATER MAIN PIPE
Q159 W205.91 CONCRETE ENCASEMENT
Class R Aggregate
Portiand Cement Concrete
White Pigmented Cure Camppund-Field Usett
o180 W219.36 £ GATE VALVE
0162 W221.566 16" BUTTERFLY VALVE, ML
0163 W2221S 5 1/4° FIRE HYDRANT
0164 WIS042 24" X &" TAPPING SLEEVE AND VALVE
0165 W3S5.26  B* SOLID SLEEVE
0168 W3IS5.40 24" SOUD SLEEVE
0169 WIS6.14 BT XETEE
0170 W35625 16" X 6" TEE
0173 Wi352.16 5" 45 DEGREE BEND
0178 WISZ.20 £ 30 DEGREE BEND
o176 W357.48  6°-113/4 DEGREE BEND
0178 W357.52  6"-221/2 DEGREE BEND
0181 W352.95 24" 45 UEGREE BEND
0183 WI00,00  INSTALL WATER SERVICE, CURB STOP AND BOX
0185 W750.1C  REMOVE FIRE MYDRANT
0186 WHIS.06  REMOVE GATE VALVE
0187 WB00,12  REMOVE TEE
0183 WB00.22  REMOVE WATER MAIN PIPE
0190 W800.27  REMOVE BUTTERFLY VALVE
0181 W800.40  REMOVE BEND
GROLIP 4B W D131 003040  MOBILIZATION

404251 TAPPING EXISTING SANITARY SEWER MANMOLE (RE 2.000

0134 4043.51  REMOVE SANITARY SEWER PIPE
0135 473108 §” SANITARY SEWER PIPE

0136 479506 8" X 6" P.V.C. WYE [REBUILD SANITARY SEWER SERV 1.000

Page 6of8

Legend
TOS Test of Sample
cC Contractor's Certification
M Manufecturer Certification
cec Certification of Compliance
coT Certification of Test
APL Appraved Products List
PMV Project Mansger's Verification
59 Special Provisions
NSS Nebrasks Standard Specification
MA MER Approval
[5G Materiat Sampling Guide
SR Shigping Report
1.000 EACH £oc SP21F  KAREL
514000 CY
1403500 Cy
TOS 56-16  MACKE
TOS $G-16  KRASON
TO$ 5G-16  KRASCN
AFL S56-16  KRASON
i8
TOs/caT 56-16  KAREL
TOS/COT 5G-16  KAREL
TOs/COT 5G-16  KAREL
1.000 EACH
1.000 (53
209.200 (a4 108 SF230 MACXE
21000 A
o8 CHURCHWELL
SR $G-18  KAREL
4.000 143
3R $G-18  XAREL
1.000 is
4.000 i
1.000 EACH i) SP163  KAREL
1.000 EACH T08 SPI63  KAREL
208000 L coC SP163  KAREL
170,000 LF
Y
08 $6:318  MACKE
TOS $G-16  KRASON
TS SG-16  KRASON
i6 TOS/COT 8$G-16  KAREL
56.000 EACH <oc $P-166  KAREL
3.000 EACH e SP-158  KAREL
16.000 EACH coC SP-166  KAREL
3.000 EACH e $P-166  KAREL
15.000 EACH cac $P.166  KAREL
435.000 iF coc 5P-163  KAREL
TOS 5P-163  CHURCHWELL
2000 L coc SP-153  KAREL
T08 SP163  CHURCHWELL
251.000 LF cog 5F-163  XAREL
138.000 iF oot 5P-163  KAREL
203.500 LF
o8 S6-16  MALKE
o5 55.16  KRASON
AP 5G-16  XRASOW
12,000 EACH coc 5P-163  KAREL
1.000 EACH coc SP-163  KAREL
16.000 BACH coc SP-163  KAREL
7.000 EACH coC 5p-163  KAREL
1.000 EALH coc 57563 KAREL
#.000 EACH coc SP-163  KAREL
1000 EACH ee'q SP-163  KAREL
4.000 EACH fole. o §P-163  XAREL
5.000 EACH (<24 $P-163  KAREL
3,000 EACH coc §p-163  KAREL
5.000 EACH coc SP-163  KAREL
2.000 EACH coc SP-163  KAREL
4,000 EACH Loc $P-183  KAREL
7000 EACH
5000 EACH
2000 EACH
2000 EACH
308.000 ¥
1800 EACH
5.000 EACH
1,000 i5
EACH
41.000 tF
AL.0GO 3 coc SP-163  KAREL
EACH coc SP-163  KAREL
EXHIBIT "A"
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State of Nebrasks Department of Roads

Required Documant tist Legend
108 Test or Sample
Contract {0 1141 cc Contractor's Certification
Control Number 13141 00O MC Manufacturer Cenification
Praject Number LAL-524115) coc Certification of Compliance
tocation S6TH ST, SHADOW PINES TO OLD CHENEY, UNCOLN cot Certification of Test
Type af Work GRAD CONC PAVE CULV WATER SAN ELEC SIGN APL Approved Products List
Letting Date 2/26/2015 PMV Broject Maniger's Verification
$G Version Zanuary 1, 2015 red Speclal Provisions
INSS Nebraska Standard Spesificstion
DISCLAIMER: This documant may not include all materiat requitements for MA MER Approval
this project. Please refer to the Matenals Sampling Guide for s {56 Materist Sampling Guide
tomprehensive list of the materlal requirements. This 58 Shippirg Report
docurngnt will not refiect any changes made to the project after
feference
Line Jtem  Ham Code - Description Quantity Uit Mathod Book
0138 479598  12°PLUG 1,000 EACH cot 5p-163
0138 479600 € PLG 1.000 EACH coc 5P-163
0140 WI0030  UPSIZE 12°TO 16" w8000 (F coc SP-163
0141 WI7B.01  1' COPPER WATER SERVICE 214000 LF coc 5163
0142 W176,05 1 3/4" COPPER WATER SERVICE #9.000 LF oL SP-163
0143 W17612  2° COPPER WATER SERVICE 102,000 LF cac §p.183
0145 W180.00 CONCREVE CLASS 47B-3500 FOR BLOCKS AND ANCH 10.810 [44
Class R Aggregste 108 56:16  MACKE
interground/Blended Cement TOS §G-16  KRASCN
Portiand Cemant Concrete YO8 5G-16  KRASCN
D148 Wi80.10  REINFORCING STEEL FOR BLOCKS AND ANCHORAGE 275,300 B TOS/COT 5G-16  KARSL
0147 W20046 6" RETAINER GLAND 7.000 EACH €oc SP-163  KAREL
9168 W20048 8" RETAINER GLAND 13.000 EACH €oc $P-163  KAREL
0148 W00.52 12" RETAINER GLAND 5.000 EACH ot §P-163  KAREL
0150 W200.56 16" RETAINER GLAND 47.008 EACH toc SP-163  XAREL
0152 W200.70  ANCHORING ELBOW, M.S. 1.000 EALH ot SP-163  XAREL
0153 W200.73  ANCHORCOUPLING, MJ. 2.000 EATH coc Sp-163  XAREL
0154 W205.06  £° WATER MAIN PIPE 25,000 LE <ot 5P-163  XAREL
Solt Density-Pipe Backlii & ™wms SP-163  CHURCHWELL
0158 W2D5.08 8" WATER MAIN PIPE 65.000 iR ok S§P-163  KAREL
Soil Density-Pipe Backfili i i1 §P-163  CHURCHWELL
0156 W20542 12" WATER MAIN PIPE 4.000 iF coc $P.163  KAREL
Soil Density-Pipe Barkiili » 108 $P163  CHURCHWELL
o187 W205.16 16" WATER MAIN PIPE 280000 ¥ ot SP-163  KAREL
G160 W219.36 £ GATE VALVE 2000 EACH <. SP-163  KAREL
0161 WR19.38  §" GATE VALVE 000 EACH coc §$P-163  KAREL
0162 W221.86 16" BUTTERFLY VALVE, MU £.000 EACH ot SP.163  KAREL
0183 W22215 5 1/4" FIRE HYORANT 2.000 EACH [£e/9 §P-153  XAREL
0188 W3I55.26 8" SOUDSTEEVE 2.000 £acn <ot SP-163  KAREL
0166 W355.30 127 SOLID SLEEVE M., 2.000 EALH coc 5P-163  KAREL
0167 W3S5.35S 167 SQUD SLEEVE ML 2.000 EACH [eed S$P-163  KAREL
o WiIs6.28 16" XETEE 3.000 EACH ot SP-163  XAREL
0171 W356.26 16" X12"TEE 1.000 EACH <ot SP-163  XAREL
o172 Was638 167 X 16" TEE 1.000 FACH (x4 SP-163  KAREL
0173 W35541 16" X B"TEE 2.000 EACH o SF-163  KAREL
a1 W357.36  6'- 45 DEGREE BEND 2,000 EACH coc SP-163  NAREL
[ v W35748 8" - 11 1/4 DEGREE BEND 1.000 EACH coc 5P-163  KAREL
0173 W357.55  16°- 22 1/2 DEGREE BEND, ML £.000 EALH oC SP-163  KAREL
o180 W357.58 16" -111/4 DEGREE BEND MJ 1.000 EALH <o SP-163  KAREL
0182 Was828 16" X 6" REDUCER 1.800 EACH cor §P-163  KAREL
nse WIS ABANDON WATER MAIN 2072.000 EACH
0185 W?50,10  REMOVE FIRE HYDRANT 1.000 EACH
0187 WB00.12  REMOVETEE 2,000 EALH
o188 WB00.14  REMOVE REDUCER 1000 EACH
0288 W800.21  REMOVE WATER MAIN PIPE 471.008 i
0191 WBI0.AL  REMOVE BEND 2000 EACH
GROUS 88 E)(192 0030.80  MOBILZATION 1.000 8
0193 732085  FIBER OPTIC SIGN 4.000 EACH cae §P-232  KABEL
mes ADDLIS  PULL BOX, TYPE FOR-27 3.000 EACH PRIV SP.249  KAREL
0195 AODL3?  PULLBOX, TYPETE 5.000 EACH EMV §P-248  KAREL
1% ADDL38  PULL BOX, TYPE T48 7.000 EACH MV $P-243  KAREL
0197 ADIC.60  UNDERDECK LUMINAIRE, TYPE UD-100 5.000 EACH PMYV SP-224  KAREL
0198 ATI0.70  LUMINAIRE 8 GREY LED-PC 23.000 EACH PMV 5G-21  KAREL
0198 ABIZ61  COMEINATION MAST ARM SIGNAL AND LIGHTING P 2.000 EACH cac $G-21  KAREL
o200 ADI288  COMBINATION MAST ARM SIGNAL AND LIGHTING P 3.000 EACH coc $6-21  ¥AREL
o201 ADI3.1S  COMBINATION MAST ARM SIGNAL AND LIGHTING P 1.000 EACH coc 5G-21  KAREL
ANCHORBOLYS cer $G-23  KAREL
0x02 ADESA7  3/4INCH PVC CONDUIT 330.000 W TOS/PMV 86-21  KAREL
0203 ADP0.07 1 1/4-IRCH CONDUIT iN TRENCH 3424.000 iF
8uy America Cert-Producer/Supplier ™mMC S$G-21  KAREL
Electrical Conduit 4 APL $G-21  KAREL
0208 AQ0.40 1 1/2-RCH COMDUIT IN TRENCH 3920.000 i
Buy Americg Cert-Progucer/Supplier MC $G-21  KAREL
Electricat Conguit &t APL 5G-21  KAREL
0208 AQ70.14  2-INCH CONDUT INTRENCH 182.000 ¥
Buy America Cert-Producer/Supplier MC 5621 KAREL
Bleetrical Conduit 1 APL §6-21  KAREL
0208 AO20.38  3-INCH CONDUIT IN TRENCH 47.000 iF
Buy America Cert-Producer/Supplier MC $G-23  KAREL
Efectrical Conduit 1 AR 5G-21  XAREL
EXHIBIT "A"
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Locetion SETH ST, SHADOW PINES TO OLD CHENEY, LINCOIN CoT Centificatian of Test
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Group Line ftem . Ham Code - Duscription Quantity. - Unit . Mathod
007 AD70.22  A-INCH CONDUIT I TRENCH 325,000 13
Elextrical Conduita APL 56-21  KAREL
08 AD74.32 1 1/ZINCH CONDUIT, JACKED F4.000 L
Buy America Ceri-Producer/Supplier MC 5G-2%  KAREL
Electrical Conduit 3 APL 5G-21  KAREL
008 AD74.14  24NCH CONDUIT, IACKED 25.000 LF
Buy Americs Cent-Producer Supplier MG 5621 KAREL
Elecrical Condul B ARt 5G-21  KAREL
0230 AG7943 88 GROUNDING CONDUCTOR 4573000 iF
48 Grounding Conductor TO§ $6-21  KAREL
Q212 ADPI.A8  #10 GROUNDIRG CONDUCTOR 330.000 tE
#10 Grounding Conductor T0S $G-21  KAREL
oz ADBO.24  STREET LIGHTING CABLE, NO. & USE 5145000 iF
Street Lighting Cable, No. 6 USE ™ws 5G-28  KABREL
o213 A080.32  STREET LIGHTING CABLE, NC. 8 USE £0.000 LF
Street Lighting Cable, No. 8 USE TOS 5G-21  KAREL
(21 ADB0.35  STREET LIGHTING CABLE, NO. 10 USE 580.000 LF
Street Lighting Cabie, No. 10 USE o5 5G-21  RAREL
fsr2ty ADB2.36  DIRECT SURIAL CABLE, NO. § USE 12,000 tF
Direct Burial Cable, No, € USE 08 $G-21  KAREL
0216 AUB24?  DIRECT BURIAL CABLE, NO. 8 £.000 F TOR 56-21  KAREL
o7 AQ82.60  DIRECT BURIAL CABLE, NO. B USE 234.000 i
Direct Buriaf Cable, No. B USE TOS §6-21  KAREL
oag ADB2.80  DIRECT BURIAL CABLE NO.1G 117,000 LF 105 $6-21  KAREL
019 A20D.¢  ELECTRICAL SERVICE 3.000 EACH TOS §E-21  KAREL
0220 A380.00  STREET LIGHTING UNIT TYPE SL-A-C-45-12T-5.0 5000 EACH
Clzss R Aggregate 08 $6-21  MALKE
Non-Shrink Grout i APL S5G-21  KRASON
Portiand Cement Concrete 08 56-21  KRASON
Strest Lighting Unit e $6-23 KAREL
Anchor Solts for SLU & Combination Pole coc 5G-21  KAREL
Power lastalied Foundations coc §6-21  RAREL
man A190.01  STREET LIGHTING UNIT TYPE SL-A-45.127:8.0 12,000 EACH
Street Lighting Unit coc 5G-21  KAREL
Anchor Eolts for SLU & Combination Pole coc 56-21  KAREL
Powaer instalfer Foundations coc 86-21  KAREL
0222 A180.35  SYREET LIGHTING UNIY TYPE SL-EM-45-127-5.0 2.000 EACH s/ $6-21  KAREL
0223 AB30.20  REMOVE PULL 80X 1000 EACH
GROUP 8¢ $10224 O03D.8C  MOBILIZATION 1.000 s
0225 730830  REMOVE $IGN 1,000 EACH
6226 732018 INSTALL TRAFFIC SIGN AND POST 2.000 EACH
o7 7320.50 STREET NAME SIGN 8000 EACH
t228 732100 TYPEASIGN 124.250 SF
D229 7133.06  SIGN POST 22.000 EACH
0230 7390.00  REMOVE SIGN ARD POST 16,000 EACH
GROUP 10 GiD231 000108  BARRICADE, TYPE 1} 18399.003  BOAY
Barricade Warning Lights Type C8 APL $6-23  KARE.
Reflective Sheeting 0 v} 56-23  CONDLNGER
0232 0001.10  BARRICADE, TYPEHI 6287000 BDAY
Barricade Warning Lights Type A% APL $G-23  KAREL
Reflective Sheating » ™08 5G-33  DONDLNGER
0238 00675  TEMPORARY SIGN DAY 150.000 EACH
0233 wWoL8s  SIGN DAY 27671000  EACH
0235 000399  CONTRACTDR FURNISHED SIGN DAY 4640,600 EACH
D236 00230 PAVEMENT MARKING REMOVAL 180000  LF
0237 0002.32  PAVEMENT MARKING REMOVAL 15.000 SF
D238 00D2.44  TEMPORARY PAVEMENT MARKING, TYPE PAINT 14560000  LF
0239 000253  RAISED PAVEMENY MARKER 15.000 EACH APL 36-23  DONDLNGER
q2a0 000285  TUBULAR POST 5.000 EACH APL 5P-231  KAREL
0241 000297  FLASHING ARROW PANEL 80.000 DAY
o4z 0003.10  RAGGING 100.000 DAY
G243 0003.50  CONCRETE PROTECTION BARRIER 150,000 EF coc NSS422  KRASOM
0244 0030.00  MOBIUZATION 1.000 1
0245 9120.01  RENTAL OF LOADER, FULLY OPERATED 50.000 HOUR
0246 5110.03 RENTAL OF DUMP TRUCK, FULLY DPERATED 50.000 HOUR
0247 9110.07 RENTAL OF SXID LOADER, FULLY OPERATED 50.000 HOUR
0248 $110.27  RENTAL OF CRAWLER MOUNTED RYDRAULIC EXCAV 50,000 HOUR
D248 1022.75  TEMPORARY SHT CHECX 2 LF
0250 w2re0 TEMPDRARY SILY FENCE 800,000 iF APL NSS805  DONDLNGER
0251 02292  TEMPORARY EARTH CHECK 200,000 bF
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YOS Test of Sampie
Contract 1D 1141% oC Cantractor's Certification
Cantrel Number 13141 030 MC Manufatturer Certifization
Project Number LCLC-5241(5) coC Certification of Compliance
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document will not refleet any changes made 1o the preoject after
“., ' ‘Iu' ' 1‘-‘“ ,

Ane jtem  em Code Quanthty = Unit " Method Book PBR Comtact

4252 W32.30  TEMPORARY MULCH 3.000 TON

0253 880,24 STORM EVENT RESTORATION - INCENTIVE 13.000 EACH

0254 1860.50 ENVIRONMENTAL COMMITMENTS - CONTRACTOR {1,000 13

PREFORMED EXPANSION JOINT FIRAER APL 3G-20  KRASIN
welded wire fabtic Te8/C07 $G-16  KARE.
BUY AMERICA CERTIFICATION {PRIME CONTRACTOR) c $P-B7  KARE.
EXHIBIT "A"
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